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CONSTRUCTION AGREEMENT 

 

 JEFFERSON COUNTY, a political subdivision of the State of Florida, by and through its 

Board of County Commissioners, situated at 435 Walnut Street, Monticello, Florida 32344 (the 

"County"), hereby contracts with [Contractor] (the "Contractor") of ______(INSERT 

ADDRESS)____, a contractor licensed to perform all work in the State of Florida in connection 

with the County's Project Underground Fuel Tank Removal, ITB 2024-01 (the "Project"), as 

said work is set forth in the Scope of Work and the direction of the Design Professional (the 

“Design Professional”), and other Contract Documents hereafter specified (the "Work"). 

 

 The County and the Contractor, for the consideration herein set forth, agree as follows: 

 

Section 1. Contract Documents. 

 

 A. The Contract Documents consist of this Agreement, the Exhibits described in 

Section 36 hereof, the Legal Advertisement, the Instructions to Bidders, the Contractor’s Bid 

proposal and any duly executed and issued addenda, Change Orders, Work Directive Changes, 

Field Orders, Work Authorizations and amendments relating thereto.  All of the foregoing Contract 

Documents are incorporated by reference and made a part of this Agreement (all of said documents 

including the Agreement sometimes being referred to herein as the "Contract Documents" and 

sometimes as the "Agreement").  A copy of the Contract Documents shall be maintained by 

Contractor at the Project site at all times during the performance of the Work. 

 

 B. The Design Professional is the initial interpreter of the Contract Documents but is 

not the judge between the County and the Contractor.  The County reserves the right to make final 

decisions considering his or her recommendations or interpretations of the Contract Documents.  

The Design Professional does not have authority to obligate or commit the County to fund 

additional expenditures or approve extensions of time over the approved Contract Time or 

Amount.  However, the Design Professional’s interpretation as to the intent of his design shall be 

final and not subject to interpretation by the County’s staff. 

 

 C. Any Work that may be reasonably inferred from the scope of work as being required 

to produce the intended result shall be supplied whether or not it is specifically called for. In case 

of any inconsistency or conflict among the provisions of the Agreement and any other terms and 

conditions of any documents comprising the Contract Documents, the provisions of the Agreement 

shall control.  Concerning the Contract Documents, the order of precedence shall be as follows: 

(1) Change Orders; (2) the Agreement, including amendments and Exhibits; (3) Field Orders; (4) 

the solicitation documents, including any addenda.  The Contract Documents listed above 

represent the entire and integrated Agreement between the parties hereto, and supersede prior 

negotiations, representations, or agreements, either written or oral. 

 

 D. Work, materials or equipment described in words which have a well-known 

technical or trade meaning, shall be deemed to refer to such recognized standards. 
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 E. The County shall furnish to the Contractor up to three (3) sets of the Contract 

Documents as are reasonably necessary for execution of the Work.  Additional copies of the 

Contract Documents shall be furnished, upon request, at the cost of reproduction. 

 

 F. The Contractor agrees to bind specifically every Subcontractor to the applicable 

terms and conditions of the Contract Documents for the benefit of the County. 

 

G. Construction services provided by Contractor for the Project shall be under the 

general direction of [INSERT COUNTY Project Manager], or their successor, who shall act as 

the County's representative during the term of this Agreement. If the County’s representative is 

not a County employee, then County’s representative is not authorized to issue changes to the 

Contract Amount, Contract Time, or Scope of Work without express approval by the Department 

Director, County Manager, or Board of County Commissioners.  

 

H. The County’s representative, within the authority conferred by the Board of County 

Commissioners, shall initiate written Change Orders, and notification to the Contractor of any and 

all changes approved by the County in the Contractor’s: (1) compensation; (2) time and/or schedule 

of service delivery; (3) and any amendment (s) or other change(s) relative to the Work pursuant to 

this Contract or Change Orders pertaining thereto.  Following County approval, the County’s 

representative shall coordinate issuance of any such documents.  The County’s representative shall 

be responsible for acting on the County’s behalf to administer, coordinate, interpret and otherwise 

manage the contractual provisions and requirements set forth in this Contract or any amendments, 

or Change Orders issued hereunder. 

 

I. Neither the Contractor nor any Subcontractor, Supplier, or other person or 

organization performing or furnishing any of the Work under a direct or indirect 

contract with the County shall have or acquire any title to or ownership rights to 

any of the Drawings, Specifications or other documents (or copies of any thereof) 

prepared by or bearing the  

II. seal of the Design Professional; and they shall not reuse any of them on extensions 

of the Project or any other project without written consent of the County or the 

Design Professional and the specific written verification or adaptation by the 

Design Professional. 

 

Section 2. Scope of Work. 

 

 A. The Project consists of removal of underground fuel tanks from a closed gas station. 

There are an unknown number of fuel tanks located on the site.  The scope of work involves 

locating and removal of all tanks located on the site.   The fuel tanks are empty and to the best of 

the County’s knowledge do not currently store any liquid. The Contractor agrees to furnish and 

pay for all management, supervision, financing, labor, materials, tools, transportation, fuel, 

supplies, utilities, equipment and services of every kind and type necessary to diligently, timely, 

and fully perform and complete in a good and workmanlike manner the Work required by this 

Agreement to complete the Project. 
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 B. All materials and equipment shall be applied, installed, connected, erected, used, 

cleaned and conditioned in accordance with the instructions of the applicable manufacturers, 

fabricator or processors except as otherwise provided in the Contract Documents. 
Section 3. Contract Amount. 

 

 A. In consideration of the faithful performance by the Contractor of the covenants in 

this Agreement to the full satisfaction and acceptance of the County, the County agrees to pay, or 

cause to be paid, to Contractor the following amount (herein "Contract Amount"), in accordance 

with the terms of this Agreement: [______________] or in WORDS: 

[_______________________________________]. The cost proposal is on the following page.  

 

 

 

 

 

 

 

 

 

 

 

 

The remainder of this page is left intentionally blank 
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[Insert Cost Proposal] 
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B. If the Contract Amount includes an Allowance, the Contractor shall cause the Work 

covered by the Allowance to be done for such sums within the limits of the Allowance as the 

County may approve.  The Contractor agrees that the Contract Amount includes such sums as they 

deem proper for costs and any profit on account of any Allowances.  No demands for an additional 

sum for overhead or profit will be allowed. 

 

C. Any agreed upon changes to the Contract Amount must be accomplished by an approved, 

written Change Order in the form attached to this Agreement.  

 

D.  The County may subsequently identify items eligible for direct purchase for sales tax 

savings. The County shall, at its sole discretion, have the option to purchase directly from the 

supplier or vendor, any supplies, materials or equipment included in the Contractor's bid for the 

Contract. The County reserves the right to require Contractor to assign to the County agreements 

with suppliers for such goods. Contractor shall, from time to time submit, update and keep current, 

for consideration by the County, a list of all materials, supplies and equipment to be purchased, 

organized by supplier or vendor. Such list shall include a brief description of the materials, supplies 

and equipment and the name and address of the supplier or vendor. Suppliers or vendors reasonably 

anticipated to furnish material, supplies and equipment with an aggregate purchase value of less 

than $10,000 need not be listed. Goods not required for the performance of the Contract shall not 

be purchased under this Agreement. The County reserves the right to delete or add items from this 

Agreement when it is in the County's best interest. Upon approval by the County, the Contractor 

will provide a worksheet by electronic means which will include a proposal from the vendor 

detailing the description of the item to be purchased, total price and sales tax to be deducted. The 

County will then issue a purchase order directly to the vendor for the cost of the item less the sales 

tax. Upon completion of all direct purchases the Contractor will prepare a deductive Change Order 

reducing the Contract Amount by the total amount of the purchases, inclusive of all sales tax, 

shipping, handling, insurance, and other similar charges paid by Owner. Administrative costs 

incurred by the Contractor with this Agreement, including administering the purchases in the name 

of the County, shall be considered to be included in the base bid proposal for work. No addition 

shall be added to the Contract Amount because of the service provided by the Contractor in the 

purchase of property, materials, et cetera, in the name of the County. 

 

Section 4. Bonds. 

 

 A. The Contractor shall provide Performance and Payment Bonds, in the form 

prescribed in the Exhibits to the Agreement, in the amount of 100% of the Contract Amount, the 

costs of which are to be paid by Contractor.  If the Contract is increased by a Change Order, it 

shall be the Contractor’s responsibility to ensure that the Performance and Payment Bonds are 

amended accordingly, and a copy of the amendment forwarded to the County. The Performance 

and Payment Bonds shall be underwritten by a surety authorized to do business in the State of 

Florida and otherwise acceptable to the County; provided, however, the surety shall be rated as 

"A-" or better as to general policy holders rating and Class V or higher rating as to financial size 

category and the amount required shall not exceed 5% of the reported policy holders surplus, all 

as reported in the most current Best Key Rating Guide, published by A.M. Best Company, Inc. of 

75 Fulton Street, New York, New York 10038. 
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 B. If the surety for any bond furnished by Contractor is declared bankrupt, becomes 

insolvent, its right to do business is terminated in the State of Florida, or it ceases to meet the 

requirements imposed by the Contract Documents, the Contractor shall, within five (5) calendar 

days thereafter, substitute another bond and surety, both of which shall be subject to the County's 

approval. 

 

Section 5. Contract Time and Liquidated Damages 

 

 A. Time is of the essence in the performance of the Work under this Agreement.  The 

"Commencement Date" is established in the Notice to Proceed to be issued by the County.  Written 

Notice to Proceed is contingent upon and will be done subsequent to the Contractor fully satisfying 

the County’s stated insurance and Bond submittal requirements. The Contractor shall commence 

the Work within ten (10) calendar days from the Commencement Date.  No Work shall be 

performed at the Project site prior to the Commencement Date.  Any Work performed by the 

Contractor prior to the Commencement Date shall be at the sole risk of the Contractor.  The Work 

shall be substantially completed within 180 calendar days from the Commencement Date.  The 

date of substantial completion of the Work (or designated portions thereof) is the date certified by 

the Design Professional when construction is sufficiently complete, in accordance with the 

Contract Documents, so the County can occupy or utilize the Work (or designated portions thereof) 

for the use for which it is intended.  The Work shall be fully completed and ready for final 

acceptance by the County within ___ calendar days from the Commencement Date (herein 

"Contract Time"). 

 

 B. The County and the Contractor recognize that, since time is of the essence for this 

Agreement, the County will suffer financial loss if the Work is not substantially completed within 

the time specified above, as said time may be adjusted as provided for herein.  Should the 

Contractor fail to substantially complete the Work within the time period noted above, the County 

shall be entitled to assess, as liquidated damages, but not as a penalty, $500.00 for each calendar 

day thereafter until substantial completion is achieved.  The Project shall be deemed to be 

substantially completed on the date the Design Professional issues a Substantial Completion 

Certificate pursuant to the terms hereof.  The Contractor hereby expressly waives and relinquishes 

any right which it may have to seek to characterize the above noted liquidated damages as a 

penalty, which the parties agree represents a fair and reasonable estimate of the County's actual 

damages at the time of contracting if the Contractor fails to substantially complete the Work in a 

timely manner. 

 

C. When any period of time is referenced by days herein, it shall be computed to 

exclude the first day and include the last day of such period.  If the last day of any such period falls 

on a Saturday or Sunday or on a day made a legal holiday by the law of the applicable jurisdiction, 

such day shall be omitted from the computation, and the last day shall become the next succeeding 

day which is not a Saturday, Sunday or legal holiday. All days shall mean calendar day and not 

business day. 

 

Section 6. Intent of Contract Documents 

 



Underground Fuel Tank Removal, ITB 2024-01 

7 

 

 A. It is the intent of the Contract Documents to describe a functionally complete 

project (or portion thereof) to be constructed in accordance with the Contract Documents.  Any 

work, materials or equipment that may reasonably be inferred from the Contract Documents as 

being required to produce the intended result shall be supplied whether or not specifically called 

for.  When words which have a well known technical or trade meaning are used to describe work, 

materials or equipment, such words shall be interpreted in accordance with that meaning.  

Reference to standard specifications, manuals or codes of any technical society, organization or 

association or to the laws or regulations of any governmental authority having jurisdiction over 

the Project, whether such reference be specific or by implication, shall mean the latest standard 

specification, manual, code, law or regulation in effect at the time the Work is performed, except 

as may be otherwise specifically stated herein. 

 

 B. If  before or during the performance of the Work, Contractor discovers a conflict, 

error or discrepancy in the Contract Documents, Contractor immediately shall report same to 

Design Professional in writing and before proceeding with the Work affected thereby shall obtain 

a written interpretation or clarification from the Design Professional.  If required, a Field Order or 

Change Order will be issued pursuant to Section 15 of this Agreement. If the Contractor performs 

any Construction activity knowing it involves a recognized error, inconsistency or omission in the 

Contract Documents without such notice to the Design Professional and County, the Contractor 

shall assume responsibility for such performance and shall share in costs associated with any 

corrections. Contractor shall take field measurements and verify field conditions and shall 

carefully compare such field measurements and conditions and other information known to 

Contractor with the Contract Documents before commencing any portion of the Work. 

 

Section 7. Investigation and Utilities 

 

 A. Contractor shall have the sole responsibility of satisfying itself concerning the 

nature and location of the Work and the general and local conditions, and particularly, but without 

limitation, with respect to the following:  those affecting transportation, access, disposal, handling 

and storage of materials; availability and quality of labor; water, sewer, and electric power; 

availability and condition of roads; work area; living facilities; climatic conditions and seasons; 

physical conditions at the work-site and the project area as a whole; topography and ground surface 

conditions; nature and quantity of the surface materials to be encountered; subsurface conditions; 

equipment and facilities needed preliminary to and during performance of the Work; and all other 

costs associated with such performance.  The failure of Contractor to acquaint itself with any 

applicable conditions shall not relieve Contractor from any of its responsibilities to perform under 

the Contract Documents, nor shall it be considered the basis for any claim for additional time or 

compensation. 

 

 B. Contractor shall locate all existing roadways, railways, drainage facilities and 

utility services above, upon, or under the Project site, said roadways, railways, drainage facilities 

and utilities (surface and subsurface) being referred to in this Sub-Section 7.B. as the "Utilities".  

Contractor shall contact the owners of all Utilities to determine the necessity for relocating or 

temporarily interrupting any Utilities during the construction of the Project.  Contractor shall 

schedule and coordinate its Work around any such relocation or temporary service interruption.  

Contractor shall be responsible for properly shoring, supporting and protecting all Utilities at all 
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times during the course of the Work.  Relocation or shutdown of County facilities must be 

requested by the Contractor in writing a minimum of ten (10) calendar days prior to the proposed 

Work.  The County shall have the final decision with respect to whether the relocation or shutdown 

is required and when the relocation or shutdown of facilities may take place. The Work may need 

to be performed at night or on weekends to minimize the interruption of service or to meet the 

operational needs of the County's facilities.   

 

Section 8. Schedule 

 

 A. The Contractor, within ten (10) calendar days after receipt of a Notice of Award, 

shall prepare and submit to the County and Design Professional, for their review and approval, a 

progress schedule for the Project (herein "Progress Schedule").  The Progress Schedule shall relate 

to all Work required by the Contract Documents and shall provide for expeditious and practicable 

execution of the Work within the Contract Time.  The Progress Schedule shall indicate the dates 

for starting and completing the various stages of the Work. 

 

 B. The Progress Schedule shall be updated monthly by the Contractor.  All monthly 

updates to the Progress Schedule shall be subject to the County's and Design Professional’s review 

and approval.  Contractor shall submit the updates to the Progress Schedule with its monthly 

Applications for Payment noted below.  The County's and the Design Professional’s review and 

approval of the submitted Progress Schedule updates shall be a condition precedent to the County's 

obligation to pay Contractor.   

 

Section 9. Progress Payments 

 

 A. Prior to submitting its first monthly Application for Payment, Contractor shall 

submit to the County and the Design Professional, for their review and approval, a schedule of 

values based upon the Contract Price, listing the major elements of the Work and the dollar value 

for each element.  After its approval by the County and Design Professional, this schedule of values 

shall be used as the basis for the Contractor's monthly Applications for Payment.  This schedule 

shall be updated and submitted each month to the Design Professional along with a completed and 

notarized copy of the Application for Payment form. No voluntary acceleration or early completion 

of the Work shall modify the time of payments to Contractor as set forth in the approved Schedule 

of Values. 

 

 B. Prior to submitting its first monthly Application for Payment, Contractor shall 

submit to the County and the Design Professional a complete list of all its proposed subcontractors 

and materialmen, showing the work and materials involved and the dollar amount of each proposed 

subcontract and purchase order.  The first Application for Payment shall be submitted no earlier 

than thirty (30) days after the Commencement Date.  

 

 C. If payment is requested on the basis of materials and equipment not incorporated 

into the Project, but delivered and suitably stored at the site or at another location agreed to by the 

County in writing, the Application for Payment shall also be accompanied by a bill of sale, invoice 

or other documentation warranting that the County has received the materials and equipment free 

and clear of all liens, charges, security interests and encumbrances, together with evidence that the 
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materials and equipment are covered by appropriate property insurance and other arrangements to 

protect the County's interest therein, all of which shall be subject to the County's satisfaction. 

 

D. Contractor shall submit two (2) copies of its monthly Application for Payment to 

the Design Professional on or before the 25th day of each month for work performed during the 

previous month. Invoices received after the 25th day of each month shall be considered for 

payment as part of the next month's application.  Within ten (10) calendar days after receipt of 

each Application for Payment, the Design Professional shall either:  

 

D.1 indicate his approval of the requested payment;  

 

D.2 indicate his approval of only a portion of the requested payment, stating in writing 

his reasons therefore; or  

   

D.3  return the Application for Payment to the Contractor indicating, in writing, the 

reason for refusing to approve payment and the action necessary to make the payment 

request proper.   

 

 In the event of a total denial and return of the Application for Payment by the Design 

Professional, the Contractor may make the necessary corrections and resubmit the Application for 

Payment.  The County shall, within thirty (30) calendar days after County approval of an 

Application for Payment, pay the Contractor the amounts so approved.  Provided, however, in no 

event shall the County be obligated to pay any amount greater than that portion of the Application 

for Payment approved by the Design Professional.  

 

 E. The County shall retain five percent (5%) of the gross amount of each monthly 

payment request or five percent (5%) of the portion thereof approved by the Design Professional 

for payment, whichever is less. Such sums shall be accumulated and released to Contractor with 

final payment.  

 

 F. Monthly payments to Contractor shall in no way imply or constitute approval or 

acceptance of Contractor's work. 

 

 G. Each Application for Payment shall be accompanied by a Release and Affidavit, in 

the form attached to this Agreement, showing that all materials, labor, equipment and other bills 

associated with that portion of the Work for which payment is being requested have been paid in 

full. The County shall not be required to make payment until and unless these affidavits are 

furnished by the Contractor. 

 

 H. Contractor agrees and understands that funding limitations exist and that the 

expenditure of funds must be spread over the duration of the Project at regular intervals based on 

the Contract Amount and Progress Schedule.  Accordingly, prior to submitting its first monthly 

Application for Payment, Contractor shall prepare and submit for the County's and the Design 

Professional's review and approval, a detailed Project Funding Schedule, which shall be updated 

as necessary and approved by the County to reflect approved adjustments to the Contract Amount 
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and Contract Time.  No voluntary acceleration or early completion of the Work shall modify the 

time of payments to Contractor as set forth in the approved Project Funding Schedule. 

 

Section 10. Payments Withheld 

 

 A. The Design Professional or the County may decline to approve any Application for 

Payment, or portions thereof, because of subsequently discovered evidence or subsequent 

inspections.  The Design Professional or the County may nullify the whole or any part of any 

approval for payment previously issued and the County may withhold any payments otherwise due 

Contractor under this Agreement or any other agreement between the County and Contractor, to 

such extent as may be necessary in the County's opinion to protect it from loss because of:  

   

A.1 Defective Work not remedied;  

   

A.2 Third party claims filed or reasonable evidence indicating probable filing of such 

claims;  

   

A.3 Failure of Contractor to make payment properly to subcontractors or for labor, 

materials or equipment;  

   

A.4 Reasonable doubt that the Work can be completed for the unpaid balance of the 

Contract Amount;  

   

A.5 Reasonable indication that the Work will not be completed within the Contract 

Time;  

   

 A.6 Unsatisfactory prosecution of the Work by the Contractor; 

 A.7 Failure to provide accurate and current "As-Builts"; or   

A.8 Any other material breach of the Contract Documents.   

 

 B. If these conditions in Subsection 10.A are not remedied or removed, the County 

may, after three (3) days written notice, rectify the same at Contractor's expense.  The County also 

may offset against any sums due Contractor the amount of any liquidated or unliquidated 

obligations of Contractor to the County, whether relating to or arising out of this Agreement or 

any other agreement between Contractor and the County. 

 

Section 11. Final Payment 

 

 A. The County shall make final payment to Contractor within thirty (30) calendar days 

after the Work is finally inspected and accepted by both the County and the Design Professional 

in accordance with Section 26.A. herein, provided that Contractor first, and as an explicit condition 

precedent to the accrual of Contractor's right to final payment, shall have furnished the County 

with a properly executed and notarized copy of the Release and Affidavit, as well as, a duly 
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executed copy of the Surety's consent to final payment and such other documentation that may be 

required by the Contract Documents and the County. 

 

 B. Contractor's acceptance of final payment shall constitute a full waiver of any and 

all claims by Contractor against the County arising out of this Agreement or otherwise relating to 

the Project, except those previously made in writing and identified by Contractor as unsettled at 

the time of the final Application for Payment.  Neither the acceptance of the Work nor payment 

by the County shall be deemed to be a waiver of the County's right to enforce any obligations of 

Contractor hereunder or to the recovery of damages for defective Work not discovered by the 

Design Professional or the County at the time of final inspection. 

 

Section 12. Submittals and Substitutions 

 

 A. Contractor shall carefully examine the Contract Documents for all requirements for 

approval of materials to be submitted such as a schedule of values, safety manual, shop drawings, 

data, test results, schedules and samples.  Contractor shall submit all such materials at its own 

expense and in such form as required by the Contract Documents in sufficient time to prevent any 

delay in the delivery of such materials and the installation thereof.   

 

 B. Whenever materials or equipment are specified or described in the Contract 

Documents by using the name of a proprietary item or the name of a particular supplier, the naming 

of the item is intended to establish the type, function and quality required.  Unless the name is 

followed by words indicating that no substitution is permitted, materials or equipment of other 

suppliers may be accepted by the County if sufficient information is submitted by Contractor to 

allow the County to determine that the material or equipment proposed is equivalent or better than 

to that named.  Requests for review of substitute items of material and equipment will not be 

accepted by the County from anyone other than Contractor and all such requests must be submitted 

by Contractor to Design Professional within thirty (30) calendar days after Notice of Award is 

received by Contractor.  

 

 C. If Contractor wishes to furnish or use a substitute item of material or equipment, 

Contractor shall make application to the Design Professional for acceptance thereof, certifying that 

the proposed substitute shall perform adequately the functions and achieve the results called for 

by the general design, be similar and of equal substance to that specified and be suited to the same 

use as that specified.  The application shall state that the evaluation and acceptance of the proposed 

substitute will not prejudice Contractor's achievement of substantial completion on time, whether 

or not acceptance of the substitute for use in the Work will require a change in any of the Contract 

Documents (or in the provisions of any other direct contract with the County for the Project) to 

adapt the design to the proposed substitute and whether or not incorporation or use of the substitute 

in connection with the Work is subject to payment of any license fee or royalty.  All variations of 

the proposed substitute from that specified will be identified in the application and available 

maintenance, repair and replacement service shall be indicated.  The application also shall contain 

an itemized estimate of all costs that will result, directly or indirectly, from acceptance of such 

substitute, including costs for redesign and claims of other contractors affected by the resulting 

change, all of which shall be considered by the Design Professional in evaluating the proposed 
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substitute.  The Design Professional may require Contractor to furnish at Contractor's expense 

additional data about the proposed substitute. 

 

 D. If a specific means, method, technique, sequence or procedure of construction is 

indicated in or required by the Contract Documents, Contractor may furnish or utilize a substitute 

means, method, sequence, technique or procedure of construction acceptable to the Design 

Professional, if Contractor submits sufficient information to allow the Design Professional to 

determine that the substitute proposed is equivalent to that indicated or required by the Contract 

Documents.  The procedures for submission to and review by the Design Professional shall be the 

same as those provided herein for substitute materials and equipment. 

 

 E. The Design Professional shall be allowed a reasonable time within which to 

evaluate each proposed substitute.  The Design Professional shall be the sole judge of acceptability, 

and no substitute will be ordered, installed or utilized without the Design Professional's and the 

County's prior written acceptance which shall be evidenced by either a Change Order or an 

approved Shop Drawing.  The County may require Contractor to furnish at Contractor's expense a 

special performance guarantee or other surety with respect to any substitute.  The Design 

Professional will record time required by the Design Professional and the Design Professional's 

consultants in evaluating substitutions proposed by Contractor and making changes in the Contract 

Documents occasioned thereby.  Whether or not the County accepts a proposed substitute, 

Contractor shall reimburse the County for the charges of the Design Professional and the Design 

Professional's consultants for evaluating each proposed substitute, or such charges may be 

deducted from an application for payment, at the County’s sole discretion. 

   

Section 13. Daily Reports, As-Builts and Meetings 

 

 A. Unless waived in writing by the County, Contractor shall complete and submit to 

Design Professional on a weekly basis a daily log of the Contractor's work for the preceding week 

in a format approved by the Design Professional and the County.  The daily log shall document all 

activities of Contractor at the Project site including, but not limited to, the following: 

 

A.1. Weather conditions showing the high and low temperatures during work hours, the 

amount of precipitation received on the Project site, and any other weather 

conditions which adversely affect the Work; 

 

A.2. Soil conditions which adversely affect the Work; 

 

A.3. The hours of operation by Contractor's and subcontractor's personnel; 

 

A.4. The number of Contractor's and subcontractor's personnel present and working at 

the Project site, by subcontract and trade; 

 

A5. All equipment present at the Project site, description of equipment uses and 

designation of time equipment was used (specifically indicating any down time); 

 

A.6. Description of Work being performed at the Project site; 
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A.7. Any unusual or special occurrences at the Project site; 

 

A.8. Materials received at the Project site; 

 

A.9. A list of all visitors to the Project site; and  

 

A.10 Any problems that might impact either the cost or quality of the Work or the time 

of performance. 

 

The daily log shall not constitute nor take the place of any notice required to be given by Contractor 

to the County or Design Professional pursuant to the Contract Documents. 

 

 B. Contractor shall maintain in a safe place at the Project site one record copy of the 

Contract Documents, including, but not limited to, all drawings, specifications, addenda, 

amendments, Change Orders, Work Directive Changes and Field Orders, as well as all written 

interpretations and clarifications issued by the Design Professional, in good order and annotated 

to show all changes made during construction.  The annotated drawings shall be continuously 

updated by the Contractor throughout the prosecution of the Work to accurately reflect all field 

changes that are made to adapt the Work to field conditions, changes resulting from Change 

Orders, Work Directive Changes and Field Orders, and all concealed and buried installations of 

piping, conduit and utility services.  All buried and concealed items, both inside and outside the 

Project site, shall be accurately located on the annotated drawings as to depth and in relationship 

to not less than two (2) permanent features (e.g. interior or exterior wall faces).  The annotated 

drawings shall be clean, and all changes, corrections and dimensions shall be given in a neat and 

legible manner in a contrasting color.  The "As-Built" record documents, together with all 

approved samples and a counterpart of all approved shop drawings shall be available to Design 

Professional for reference.  Current and accurate “As-Built” record documents shall be submitted 

with each Application for Payment.  Failure to provide current and accurate “As-Built” record 

drawings shall be reason for rejecting the Application for Payment. Upon completion of the Work 

and as a condition precedent to Contractor's entitlement to final payment, these "As-Built" record 

documents, samples and shop drawings shall be delivered to Design Professional by Contractor 

for the County. 

 

 C. The Contractor shall submit to the Design Professional one complete set of all 

recorded changes made during Construction entitled "As-Built" and dated.  Submittals shall be 

made in accordance with the above and shall be submitted at the time of Substantial Completion.  

 

 D. Certified “as-built” information, which the Contractor must show on marked-up 

copies of the design drawings, prints, and other materials as specified above, shall include both 

authorized and unauthorized changes and any modifications to material types from that specified 

in the scope of work. As a prerequisite to any payments, the Contractor shall make available to the 

Design Professional all “as-built” information pertinent to the design drawings each month prior 

to his submission of a monthly application for payment. The Contractor shall also obtain “as-built” 

cross-sections of the roadway, ditches, channels, and other drainage ways as shown in the Contract 

Documents at intervals not to exceed 100 ft. The Contractor shall set benchmarks on or within 100 
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ft. of each control structure constructed as part of the Project. A complete description including 

elevation and location of each control structure benchmark shall be provided to the Design 

Professional as part of the “as-built” information. The elevation shall be clearly and permanently 

indicated on each benchmark. 
 

 E. “As-built” dimensions and elevations shall be obtained by a Professional Land 

Surveyor registered in the State of Florida pursuant to Chapter 472, Florida Statutes. The “as-built” 

drawings shall be signed and sealed by the Contractor’s Professional Land Surveyor in accordance 

with Section 472.025, Florida Statutes. 
 

 F. All pertinent surveyors’ field survey notes containing the “as-built” data shall be 

sealed and submitted to the Design Professional for review and acceptance prior to authorization 

of the final payment. 
 

 G. “As-built” data shall be secured, and the accuracy of measurements shall be 0.01 

ft. 

 

 H. All sub-surface improvements considered part of the Work as shown in the Contract 

Documents shall be “as-built” by the Contractor prior to backfilling. 

 

 I. Contractor shall keep all records and supporting documentation which concern or 

relate to the Work hereunder for a minimum of five (5) years from the date of termination of this 

Agreement or the date the Project is completed, whichever is later.  The County, or any duly 

authorized agents or representatives of the County, shall have the right to audit, inspect and copy 

all such records and documentation as often as they deem necessary during the period of this 

Agreement and during the five (5) year period noted above; provided, however, such activity shall 

be conducted only during normal business hours. 

 

 J. In addition to other requirements provided herein, Contractor shall comply with 

public records laws embodied in chapter 119, Florida Statutes, and specifically shall: 

 

 J.1. Keep and maintain public records required by the County in order to perform the 

Scope of Services identified herein. 

 

 J.2. Upon request from the County provide the County with any requested public 

records or allow the requested records to be inspected or copied within a reasonable time by the 

County. 

 

 J.3. Ensure that public records that are exempt or confidential and exempt from public 

records disclosure requirements are not disclosed except as authorized by law for the duration of 

the Agreement term and thereafter if the Contractor does not transfer all records to the County. 

 

 J.4. Transfer, at no cost, to County all public records in possession of the Contractor 

upon termination of this Agreement and destroy any duplicate public records that are exempt or 

confidential and exempt from public records disclosure requirements. All records stored 

electronically must be provided to the County, upon request from the County, in a format that is 

compatible with the information technology systems of the County. If the Contractor keeps and 
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maintains public records upon the conclusion of this Agreement, the Contractor shall meet all 

applicable requirements for retaining public records that would apply to the County. 

 

 K. If Contractor does not comply with a public records request, the County shall treat 

that omission as breach of this Agreement and enforce the contract provisions accordingly. 

Additionally, if the Contractor fails to provide records when requested, the Contractor may be 

subject to penalties under section 119.10, Florida Statutes and reasonable costs of enforcement, 

including attorney fees.  

 

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE 

APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE 

CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING 

TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF PUBLIC 

RECORDS KIRK REAMS, CLERK OF COURT AND COMPTROLLER, 

1 COURTHOUSE CIRCLE, MONTICELLO, FL 32344, (850) 342-0218 

EXT 232, KREAMS@JEFFERSONCLERK.COM. 
 

Section 14. Contract Time and Extensions 

 

 A. Contractor shall diligently pursue the completion of the Work and coordinate the 

Work being done on the Project by its subcontractors and materialmen, as well as coordinating its 

Work with all work of others at the Project Site, so that its Work or the work of others shall not be 

delayed or impaired by any act or omission by Contractor.  Contractor shall be solely responsible 

for all construction means, methods, techniques, sequences, and procedures, as well as 

coordination of all portions of the Work under the Contract Documents, and the coordination of 

the County's suppliers and contractors as set forth in Section 17.B. herein. 

 

 B. Should Contractor be obstructed or delayed in the prosecution of or completion of 

the Work as a result of unforeseeable causes beyond the control of Contractor, and not due to its 

fault or neglect, including but not restricted to acts of God or of the public enemy, acts of 

government, fires, floods, epidemics, quarantine regulation, strikes or lockouts, Contractor shall 

notify the County in writing within forty-eight (48) hours after the commencement of such delay, 

stating the cause or causes thereof, or be deemed to have waived any right which Contractor may 

have had to request a time extension. 

 

 C. No interruption, interference, inefficiency, suspension or delay in the 

commencement or progress of the Work from any cause whatever, including those for which the 

County may be responsible, in whole or in part, shall relieve Contractor of his duty to perform or 

give rise to any right to damages or additional compensation from the County.  Contractor 

expressly acknowledges and agrees that it shall receive no damages for delay. Contractor's sole 

remedy, if any, against the County will be the right to seek an extension to the Contract Time; 

provided, however, the granting of any such time extension shall not be a condition precedent to 

the aforementioned "No Damage For Delay" provision.  This paragraph shall expressly apply to 

claims for early completion, as well as to claims based on late completion. 
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Section 15. Changes in the Work 

 

 A. The County shall have the right at any time during the progress of the Work to 

increase or decrease the Work.  Promptly after being notified of a change, Contractor shall submit 

an itemized estimate of any cost or time increases or savings it foresees as a result of the change.  

Except in an emergency endangering life or property, or as expressly set forth herein, no addition 

or changes to the Work shall be made except upon written order of the County, and the County 

shall not be liable to the Contractor for any increased compensation without such written order.  

No officer, employee or agent of the County is authorized to direct any extra or changed work 

orally. 

 

 B. A Change Order, in the form attached to this Agreement, Exhibit H, shall be issued 

and executed promptly after an agreement is reached between Contractor and the County 

concerning the requested changes.  Contractor shall promptly perform changes authorized by duly 

executed Change Orders.  The Contract Amount and Contract Time shall be adjusted in the Change 

Order in the manner as the County and Contractor shall mutually agree. 

 

 C. If the County and Contractor are unable to agree on a Change Order for the 

requested change, Contractor shall, nevertheless, promptly perform the change as directed by the 

County in a written Work Directive Change.  In that event, the Contract Amount and Contract 

Time shall be adjusted as directed by the County.  If Contractor disagrees with the County's 

adjustment determination, Contractor must make a claim pursuant to Section 16 of this Agreement 

or else be deemed to have waived any claim on this matter it might otherwise have had. 

 

 D. In the event a requested change results in an increase to the Contract Amount, the 

amount of the increase shall be limited to the Contractor's reasonable direct labor and material 

costs and reasonable actual equipment costs as a result of the change (including allowance for 

labor burden costs) plus a maximum ten percent (10%) markup for all overhead and profit.  

However, where the Work involved is covered by unit prices contained in the Contract Documents 

or subsequently agreed upon, those unit prices shall be applied to the quantities of the items 

involved. In the event such change Work is performed by a Subcontractor, a maximum ten percent 

(10%) markup for all overhead and profit for all Subcontractors' and sub-subcontractors' direct 

labor and material costs and actual equipment costs shall be permitted, with a maximum five 

percent (5%) markup thereon by the Contractor for all of its overhead and profit, for a total 

maximum markup of fifteen percent (15%).  All compensation due Contractor and any 

Subcontractor or sub-subcontractor for field and home office overhead is included in the markups 

noted above. 

 

 E. The County shall have the right to conduct an audit of Contractor's books and 

records to verify the accuracy of the Contractor's claim with respect to Contractor's costs associated 

with any Change Order. 

 

 F. The Design Professional shall have authority to order minor changes in the Work 

not involving an adjustment to the Contract Amount or an extension to the Contract Time and not 

inconsistent with the intent of the Contract Documents.  Such changes may be affected by Field 

Order or by other written order.  Such changes shall be binding on the Contractor. 
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Section 16. Claims and Disputes 

 

 A. A Claim is a demand or assertion by one of the parties seeking an adjustment or 

interpretation of the terms of the Contract Documents, payment of money, extension of time or 

other relief with respect to the terms of the Contract Documents.  The term "Claim" also includes 

other disputes and matters in question between the County and Contractor arising out of or relating 

to the Contract Documents.  The responsibility to substantiate a Claim shall rest with the party 

making the Claim. 

 

 B. Claims by the Contractor shall be made in writing to the County and Design 

Professional within forty-eight (48) hours after the first day of the event giving rise to such Claim 

or else the Contractor shall be deemed to have waived the Claim.  Written supporting data shall be 

submitted to the County and Design Professional within fifteen (15) calendar days after the 

occurrence of the event, unless the County grants additional time in writing, or else the Contractor 

shall be deemed to have waived the Claim.  All claims shall be priced in accordance with the 

provisions of Subsection 15.D. 

 

 C. Any dispute, action or proceeding arising out of or related to this Agreement shall 

be exclusively commenced in the state courts of Jefferson County, Florida, or where proper subject 

matter jurisdiction exists, in the United States District Court for the Northern District of Florida.  

Each party irrevocably submits and waives any objections to the exclusive personal jurisdiction 

and venue of such courts, including any objection based on forum non conveniens. 

 

 E. This Agreement and the rights and obligations of the parties shall be governed by 

the laws of the State of Florida without regard to its conflict of laws principles. 

 

 F. The Contractor shall proceed diligently with its performance as directed by the 

County, regardless of any pending Claim, action, suit or administrative proceeding, unless 

otherwise agreed to by the County in writing.  The County shall continue to make payments in 

accordance with the Contract Documents during the pendency of any Claim. 

 

Section 17. Other Work 

 

 A. The County may perform other work related to the Project at the site by the County's 

own forces, have other work performed by utility owners or let other direct contracts.  If the fact 

that such other work is to be performed is not noted in the Contract Documents, written notice 

thereof will be given to Contractor prior to starting any such other work.  If Contractor believes 

that such performance will involve additional expense to Contractor or require additional time, 

Contractor shall send written notice of that fact to the County and Design Professional within 

forty-eight (48) hours of being notified of the other work.  If the Contractor fails to send the above 

required forty-eight (48) hour notice, the Contractor will be deemed to have waived any rights it 

otherwise may have had to seek an extension to the Contract Time or adjustment to the Contract 

Amount.  
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 B. Contractor shall afford each utility owner and other contractor who is a party to 

such a direct contract (or the County, if the County is performing the additional work with the 

County's employees) proper and safe access to the site and a reasonable opportunity for the 

introduction and storage of materials and equipment and the execution of such work and shall 

properly connect and coordinate its Work with theirs.  Contractor shall do all cutting, fitting and 

patching of the Work that may be required to make its several parts come together properly and 

integrate with such other work.  Contractor shall not endanger any work of others by cutting, 

excavating or otherwise altering their work and will only cut or alter their work with the written 

consent of the Design Professional and the others whose work will be affected.  The duties and 

responsibilities of Contractor under this paragraph are for the benefit of such utility owners and 

other Contractors to the extent that there are comparable provisions for the benefit of Contractor 

in said direct contracts between the County and such utility owners and other contractors. 

 

 C. If any part of Contractor's Work depends for proper execution or results upon the 

work of any other contractor or utility owner (or the COUNTY), Contractor shall inspect and 

promptly report to Design Professional in writing any delays, defects or deficiencies in such work 

that render it unavailable or unsuitable for such proper execution and results.  Contractor's failure 

to report will constitute an acceptance of the other work as fit and proper for integration with 

Contractor's Work.  

 

Section 18.  E-Verify 

 

As a condition precedent to entering into this Agreement and in compliance with Section 

448.095, Fla. Stat., Contractor and its subcontractors shall, register with and use the E-Verify 

system to verify work authorization status of all employees hired after January 1, 2021.  

 

A.  Contractor shall require each of its subcontractors to provide Contractor with an 

affidavit stating that the subcontractor does not employ, contract with, or subcontract with an 

unauthorized alien. Contractor shall maintain a copy of the subcontractor’s affidavit as part of and 

pursuant to the records retention requirements of this Agreement. 

 

B.  The County, Contractor, or any subcontractor who has a good faith belief that a 

person or entity with which it is contracting has knowingly violated Section 448.09(1), Fla. Stat. 

or the provisions of this section shall terminate the contract with the person or entity. 

 

C.   The County, upon good faith belief that a subcontractor knowingly violated the 

provisions of this section, but Contractor otherwise complied, shall promptly notify Contractor 

and Contractor shall immediately terminate the contract with the subcontractor.  

 

D.   A contract terminated under the provisions of this section is not a breach of contract 

and may not be considered such. Any contract termination under the provisions of this section may 

be challenged pursuant to Section 448.095(2)(d), Fla. Stat. Contractor acknowledges that upon 

termination of this Agreement by the County for a violation of this section by Contractor, 

Contractor may not be awarded a public contract for at least one (1) year. Contractor further 

acknowledges that Contractor is liable for any costs incurred by the County as a result of 

termination of any contract for a violation of this section.  
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E.  Contractor or subcontractor shall insert in any subcontracts the clauses set forth in 

this section, including this subsection, requiring the subcontractors to include these clauses in any 

lower tier subcontracts. Contractor shall be responsible for compliance by any subcontractor or 

lower tier subcontractor with the clauses set forth in this section. 
 

Section 19. Indemnification and Insurance 

 

A. The Contractor agrees, to the fullest extent permitted by law, to defend, indemnify 

and hold harmless the County, its agents, representatives, officers, directors, officials and 

employees from and against claims, damages, losses and expenses (including but not limited to 

attorney’s fees, court costs and costs of appellate proceedings) relating to, arising out of or 

resulting from the Contractor’s negligent acts, errors, mistakes or omissions relating to 

Contractor’s performance pursuant to this Agreement. The Contractor’s duty to defend, hold 

harmless and indemnify the County its agents, representatives, officers, directors, officials and 

employees shall arise in connection with any claim, damage, loss or expense that is attributable to 

bodily injury; sickness; disease; death; or injury to impairment, or destruction of tangible property 

including loss of use resulting therefrom, caused by any negligent acts, errors, mistakes or 

omissions related to the performance of this Agreement including any person for whose acts, 

errors, mistakes or omissions the Contractor  may be legally liable.   

 

B. The waiver by a party of any breach or default in performance shall not be deemed 

to constitute a waiver of any other or succeeding breach or default.  The failure of the County to 

enforce any of the provisions hereof shall not be construed to be a waiver of the right of the 

County thereafter to enforce such provisions. The foregoing indemnification shall the same be 

construed to constitute agreement by Contractor to indemnify the County for the negligent acts 

or omissions of the County, its officers, agents, or employees, or third parties.  
 

C. Contractor agrees to, at the option of the County, pay the cost of defense, the County 

and its representative from any and all claims, losses, penalties, demands, judgments, and costs of 

suit, including attorneys' fees and paralegals' fees, for any expense, damage or liability incurred by 

any of them, whether for personal injury, property damage, direct or consequential damages, or 

economic loss, arising directly or indirectly on account of or in connection with the Work done by 

Contractor under this Agreement or by any person, firm or corporation to whom any portion of the 

Work is subcontracted by Contractor or resulting from the use by Contractor, or by any one for 

whom Contractor is legally liable, of any materials, tools, machinery or other property of the 

County.  This provision is intended to apply even if the injury or damage is caused in whole or in 

part by any act, omission or default of the County or Design Professional or their consultants, 

agents, officers and employees.  The County and Contractor agree the first $100.00 of the Contract 

Amount paid by the County to Contractor shall be given as separate consideration for this 

indemnification, and any other indemnification of the County by Contractor provided for within 

the Contract Documents, the sufficiency of such separate consideration being acknowledged by 

Contractor by Contractor's execution of the Agreement. 

 

 D. Contractor shall obtain and carry, at all times during its performance under the 

Contract Documents, insurance of the types and in the amounts set forth in the Insurance 

Requirements attached to this Agreement, Exhibit F.  All insurance policies shall be from 
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responsible companies duly authorized to do business in the State of Florida and/or responsible 

risk retention group insurance companies which are registered with the State of Florida.  Within 

fifteen (15) calendar days after Notice of Award is received by Contractor, Contractor shall provide 

the County with properly executed Certificates of Insurance to evidence Contractor's compliance 

with the insurance requirements of the Contract Documents.  Said Certificates of Insurance shall 

be on forms approved by the County.  The Certificates of Insurance shall be personally, manually 

signed by the authorized representatives of the insurance company/companies shown on the 

Certificates of Insurance, with proof that they are authorized representatives thereof. In addition, 

certified, true and exact copies of all insurance policies required hereunder shall be provided to the 

County, on a timely basis, when requested by the County. 

 

 E. The Certificates of Insurance and required insurance policies shall contain 

provisions that thirty (30) days prior written notice by registered or certified mail shall be given 

the County of any cancellation, intent not to renew, or reduction in the policies or coverages, except 

in the application of the aggregate limits provisions.  In the event of a reduction in the aggregate 

limit of any policy, Contractor shall immediately take steps to have the aggregate limit reinstated 

to the full extent permitted under such policy. 

 

 F. All insurance coverages of the Contractor shall be primary to any insurance or self 

insurance program carried by the County applicable to this Project.  The acceptance by the County 

of any Certificate of Insurance does not constitute approval or agreement by the County that the 

insurance requirements have been satisfied or that the insurance policy shown on the Certificate 

of Insurance is in compliance with the requirements of the Contract Documents.  No work shall 

commence at the Project site unless and until the required Certificates of Insurance are received 

by the County.   

 

 G. The Contractor will be fully responsible for all acts and omissions of his 

subcontractors and of persons directly or indirectly employed by them and of persons for whose 

acts they may be liable to the same extent that they are employed by him.  Nothing in the Contract 

Documents shall create any contractual relationship between any subcontractor and the County. 

The County may, upon request, furnish to any subcontractor, to the extent practicable, evidence of 

amounts paid to the Contractor on account of specific Work done.  
 

 H. Contractor shall require each of its subcontractors to procure and maintain, until the 

completion of the subcontractor's work, insurance of the types and to the limits specified in the 

Insurance Requirements attached to this Agreement, unless such insurance requirements for the 

subcontractor is expressly waived in writing by the County.  All liability insurance policies, other 

than professional liability, worker's compensation, employer's liability and business auto liability 

policies, obtained by Contractor to meet the requirements of the Contract Documents shall name 

the County and Design Professional as additional insureds and shall contain severability of interest 

provisions.  If any insurance provided pursuant to the Contract Documents expires prior to the 

completion of the Work, renewal Certificates of Insurance and, if requested by the County, 

certified, true copies of the renewal policies, shall be furnished by Contractor within thirty (30) 

days prior to the date of expiration. 
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 I. Should at any time the Contractor does not maintain the insurance coverages 

required herein, the County may terminate the Agreement or at its sole discretion shall be 

authorized to purchase such coverages and charge the Contractor for such coverages purchased.  

The County shall be under no obligation to purchase such insurance, nor shall it be responsible for 

the coverages purchased or the insurance company or companies used.  The decision of the County 

to purchase such insurance coverages shall in no way be construed to be a waiver of any of its 

rights under the Contract Documents. 

 

J. Contractor shall submit to Design Professional a copy of all accident reports arising 

out of any injuries to its employees or those of any firm or individual to whom it may have 

subcontracted a portion of the Work, or any personal injuries or property damages arising or 

alleged to have arisen on account of any work by Contractor under the Contract Documents.  

 

Section 20. Compliance with Laws 

 

 A. Contractor agrees to comply, at its own expense, with all federal, state and local 

laws, codes, statutes, ordinances, rules, regulations and requirements applicable to the Project, 

including but not limited to those dealing with taxation, worker's compensation, equal employment 

and safety. If Contractor observes that the Contract Documents are at variance therewith, it shall 

promptly notify the County and Design Professional in writing. 

  

Section 21. Cleanup and Protections 

   

 A. Contractor agrees to keep the Project site clean at all times of debris, rubbish and 

waste materials arising out of the Work.  At the completion of the Work, Contractor shall remove 

all debris, rubbish and waste materials from and about the Project site, as well as all tools, 

appliances, construction equipment and machinery and surplus materials, and shall leave the 

Project site clean and ready for occupancy by the County. 

 

 B. Any existing surface or subsurface improvements, including, but not limited to, 

pavements, curbs, sidewalks, pipes, utilities, footings, structures, trees and shrubbery, not indicated 

in the Contract Documents to be removed or altered, shall be protected by Contractor from damage 

during the prosecution of the Work.  Any such improvements so damaged shall be restored by 

Contractor to the condition equal to that existing at the time of Contractor's commencement of the 

Work, and the Contractor shall bear the cost of any such restorations. 

 

 C. If the Contractor fails to clean up as provided in the Contract Documents, the 

County may do so, and the cost thereof shall be deducted from the final payment due the 

Contractor. 

 

Section 22. Assignment 

 

 A. Contractor shall not assign this Agreement or any part thereof, without the prior 

consent in writing of the County.  If Contractor does, with approval, assign this Agreement or any 

part thereof, it shall require that its assignee be bound to it and to assume toward Contractor all of 

the obligations and responsibilities that Contractor has assumed toward the County. 
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Section 23. Permits, Licenses and Taxes 

 

   A. Pursuant to Section 218.80, F.S., the County will pay for all County permits and 

fees, including license fees, permit fees, impact fees or inspection fees applicable to the work. 

Contractor is not responsible for paying for permits issued by the County wherein the work is to 

be performed but is responsible for acquiring all permits.  The County may require the Contractor 

to deliver internal budget transfer documents to applicable County agencies when the Contractor 

is acquiring permits.  

 

 B. All permits, fees and licenses necessary for the prosecution of the Work which are 

not issued by the County shall be acquired and paid for by the Contractor. The Contractor and his 

sureties, together with his officers, agents, and employees, shall protect and hold the County 

harmless against any and all demands made for such fees or claims brought or made by holder of 

any invention or patent. 

 

 C. The Contractor shall be fully responsible for the execution and adherence to all 

directives, instructions, conditions, special conditions, and limiting conditions contained in permits 

specifically issued for the Work and which pertain to or affect the construction phase of this 

project, and shall be solely responsible for issuance of any Notices required thereby. 

 

Section 24. Termination for Default 

 

 A. Contractor shall be considered in material default of the Agreement and such 

default shall be considered cause for the County to terminate the Agreement, in whole or in part, 

as further set forth in this Section, if Contractor:  (1) fails to begin the Work under the Contract 

Documents within the time specified herein; or (2) fails to properly and timely perform the Work 

as directed by the County or the Design Professional or as provided for in the approved Progress 

Schedule; or (3) performs the Work unsuitably or neglects or refuses to remove materials or to 

correct or replace such Work as may be rejected as unacceptable or unsuitable; or (4) discontinues 

the prosecution of the Work; or (5) fails to resume Work which has been suspended within a 

reasonable time after being notified to do so; or (6) becomes insolvent or is declared bankrupt, or 

commits any act of bankruptcy; or (7) allows any final judgment to stand against it unsatisfied for 

more than ten (10) days; or (8) makes an assignment for the benefit of creditors; or (9) fails to obey 

any applicable codes, laws, ordinances, rules or regulations with respect to the Work; or (10) 

materially breaches any other provision of the Contract Documents. 

 

 B. The County shall notify Contractor in writing of Contractor's default(s).  If the 

County determines that Contractor has not remedied and cured the default(s) within seven (7) 

calendar days following receipt by Contractor of said written notice, then the County, at its option, 

without releasing or waiving its rights and remedies against the Contractor's sureties and without 

prejudice to any other right or remedy it may be entitled to hereunder or by law, may terminate 

Contractor's right to proceed under the Agreement, in whole or in part, and take possession of all 

or any portion of the Work and any materials, tools, equipment, and appliances of Contractor, take 

assignments of any of Contractor's subcontracts and purchase orders, and complete all or any 
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portion of Contractor's Work by whatever means, method or agency which the County, in its sole 

discretion, may choose. 

 

 C. If the County deems any of the foregoing remedies necessary, Contractor agrees 

that it shall not be entitled to receive any further payments hereunder until after the Project is 

completed.  All monies expended and all of the costs, losses, damages and extra expenses, 

including all management, administrative and other overhead and other direct and indirect 

expenses (including Design Professional and attorneys' fees) or damages incurred by the County 

incident to such completion, shall be deducted from the Contract Amount, and if such expenditures 

exceed the unpaid balance of the Contract Amount, Contractor agrees to pay promptly to the 

County on demand the full amount of such excess, including costs of collection, attorney's fees 

(including appeals) and interest thereon at the maximum legal rate of interest until paid.  If the 

unpaid balance of the Contract Amount exceeds all such costs, expenditures and damages incurred 

by the County to complete the Work, such excess shall be paid to the Contractor.  The amount to 

be paid to the Contractor or the County, as the case may be, shall be approved by the Design 

Professional, upon application, and this obligation for payment shall survive termination of the 

Agreement. 

 

 D. The liability of Contractor hereunder shall extend to and include the full amount of 

any and all sums paid, expenses and losses incurred, damages sustained, and obligations assumed 

by the County in good faith under the belief that such payments or assumptions were necessary or 

required, in completing the Work and providing labor, materials, equipment, supplies, and other 

items therefore or re-letting the Work, and in settlement, discharge or compromise of any claims, 

demands, suits, and judgments pertaining to or arising out of the Work hereunder. 

 

 E. If, after notice of termination of Contractor's right to proceed pursuant to this 

Section, it is determined for any reason that Contractor was not in default, or that its default was 

excusable, or that the County is not entitled to the remedies against Contractor provided herein, 

then Contractor's remedies against the County shall be the same as and limited to those afforded 

Contractor under Section 24 below. 

 

Section 25. Termination for Convenience and Right of Suspension 

 

 A. The County shall have the right to terminate this Agreement without cause upon 

seven (7) calendar days written notice to Contractor.  In the event of such termination for 

convenience, Contractor's recovery against the County shall be limited to that portion of the 

Contract Amount earned through the date of termination, together with any retainage withheld and 

reasonable termination expenses incurred, but Contractor shall not be entitled to any other or 

further recovery against the County, including, but not limited to, damages or any anticipated profit 

on portions of the Work not performed. 

 

 B. The County shall have the right to suspend all or any portions of the Work upon 

giving Contractor not less than two (2) calendar days' prior written notice of such suspension.  If 

all or any portion of the Work is so suspended, Contractor's sole and exclusive remedy shall be to 

seek an extension of time to its schedule in accordance with the procedures set forth in the Contract 

Documents.  In no event shall the Contractor be entitled to any additional compensation or 
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damages. Provided, however, if the ordered suspension exceeds six (6) months, the Contractor 

shall have the right to terminate the Agreement with respect to that portion of the Work which is 

subject to the ordered suspension. 

 

Section 26. Completion 

 

 A. When the entire Work (or any portion thereof designated in writing by the County) 

is ready for its intended use, Contractor shall notify the County and Design Professional in writing 

that the entire Work (or such designated portion) is substantially complete and request that Design 

Professional issue a Certificate of Substantial Completion (or Certificate of Partial Substantial 

Completion).  Within a reasonable time thereafter, the County, Contractor and Design Professional 

shall make an inspection of the Work (or designated portion thereof) to determine the status of 

completion.  If the County and Design Professional do not consider the Work (or designated 

portion) substantially complete, Design Professional shall notify Contractor in writing giving the 

reasons therefor.  If the County and Design Professional consider the Work (or designated portion) 

substantially complete, Design Professional shall prepare and deliver to Contractor a Certificate 

of Substantial Completion (or Certificate of Partial Substantial Completion) which shall fix the 

date of Substantial Completion for the entire Work (or designated portion thereof) and include a 

tentative punchlist of items to be completed or corrected by Contractor before final payment.  The 

County shall have the right to exclude Contractor from the Work and Project site (or designated 

portion thereof) after the date of Substantial Completion, but the County shall allow Contractor 

reasonable access to complete or correct items on the tentative punch list. The risk of loss for the 

Project and the Work performed thereon shall not pass to the County until the Certificate of 

Substantial Completion (or Partial Substantial Completion) is approved by the Design 

Professional. 

 

 B. Within fourteen (14) calendar days of receipt of written certification by Contractor 

that the Work is completed in accordance with the Contract Documents and is ready for final 

inspection and acceptance and upon receipt of a final Application for Payment, Design 

Professional will make such inspection and, if he finds the Work acceptable and fully performed 

under the Contract Documents, he shall promptly issue a final Certificate for Payment, 

recommending that, on the basis of his observations and inspections, and the Contractor's 

certification that the Work has been completed in accordance with the terms and conditions of the 

Contract Documents, that the entire balance found to be due Contractor is due and payable.  Neither 

the final payment nor the retainage shall become due and payable until Contractor submits: (1) the 

Release and Affidavit in the form attached, (2) consent of surety to final payment, (3) all required 

As-Builts, shop drawings and other submittals; and (4) if required by the County, other data 

establishing payment or satisfaction of all obligations, such as receipts, releases and waivers of 

liens, arising out of the Contract Documents, to the extent and in such form as may be designated 

by the County.  The County reserves the right to inspect the Work and make an independent 

determination as to the Work's acceptability, even though the Design Professional may have issued 

his recommendations.  Unless and until the County is completely satisfied, neither the final 

payment nor the retainage shall become due and payable. 

 

 C. Prior to final payment, the Design Professional may request the Contractor to 

permit the use of a specified part of the Project which the County believes it may use without 
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significant interference with construction of the other parts of the Project.  If the Contractor agrees, 

he will certify to the Design Professional that said part of the Project is Substantially Complete 

and request the Design Professional to issue a Certificate of Substantial Completion for that part 

of the Project.  Within fourteen (14) calendar days thereafter, the Design Professional and the 

Contractor will make an inspection of that part of the Project to determine its status of completion.  

If the County considers that part of the Project to be Substantially Complete, the Design 

Professional will deliver to the Contractor a certificate to that effect, fixing the date of Substantial 

Completion as to that part of the Project, and listing the punch list of items to be completed or 

corrected before final payment and fixing the responsibility between the County and the Contractor 

for maintenance, heat and utilities as to that part of the Project.  The County shall have the right to 

exclude the Contractor from any part of the Project, which is so certified to be Substantially 

Complete, but the County will allow the Contractor reasonable access to complete or correct items 

on the punch list. 

 

Section 27. Warranty 

 

 A. Contractor shall obtain and assign to the County all express warranties given to 

Contractor or any subcontractors by any materialmen supplying materials, equipment or fixtures 

to be incorporated into the Project.   

 

 B. Contractor warrants to the County that any materials and equipment furnished 

under the Contract Documents shall be new unless otherwise specified, and that all Work shall be 

of good quality, free from all defects and in conformance with the Contract Documents.  Contractor 

further warrants to the County that all materials and equipment furnished under the Contract 

Documents shall be applied, installed, connected, erected, used, cleaned and conditioned in 

accordance with the instructions of the applicable manufacturers, fabricators, suppliers or 

processors except as otherwise provided for in the Contract Documents.  If, within one (1) year 

after final completion, any Work is found to be defective or not in conformance with the Contract 

Documents, Contractor shall correct it promptly after receipt of written notice from the County.  

Contractor shall also be responsible for and pay for replacement or repair of adjacent materials or 

Work which may be damaged as a result of such replacement or repair.  These warranties are in 

addition to those implied warranties to which the County is entitled as a matter of law.  

 

 C. The Contractor warrants and guarantees that title to all Work, materials and 

equipment covered by an application for progress payment, whether incorporated in the Project or 

not, will be passed to the County prior to the next application for progress payment, free and clear 

of all liens, claims, security interest and encumbrances; and that no Work, materials or equipment 

covered by an Application for Payment will have been acquired by the Contractor or by any other 

person performing the Work at the site or furnishing materials and equipment for the Project 

subject to an agreement under which an interest therein or encumbrance thereon is retained by the 

seller or otherwise imposed by the Contractor or such other person. 

 

Section 28. Tests and Inspections. 

 

 A. The County, Design Professional, their respective representatives, agents and 

employees, and governmental agencies with jurisdiction over the Project shall have access at all 
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times to the Work, whether the Work is being performed on or off of the Project site, for their 

observation, inspection and testing.  Contractor shall provide proper, safe conditions for such 

access. Contractor shall provide Design Professional with timely notice of readiness of the Work 

for all required inspections, tests or approvals. 

 

 B. If the Contract Documents or any codes, laws, ordinances, rules or regulations of 

any public authority having jurisdiction over the Project requires any portion of the Work to be 

specifically inspected, tested or approved, Contractor shall assume full responsibility therefore, 

pay all costs in connection therewith and furnish Design Professional the required certificates of 

inspection, testing or approval.  When any portion of the Work subject to inspection is ready for 

such, the Contractor shall provide the Design Professional forty-eight (48) hours’ notice prior to 

the inspection. All inspections, tests or approvals shall be performed in a manner and by 

organizations acceptable to the Design Professional and the County. 

 

 C. If any Work that is to be inspected, tested or approved is covered without written 

concurrence from the Design Professional, such work must, if requested by Design Professional, 

be uncovered for observation.  Such uncovering shall be at Contractor's expense unless Contractor 

has given Design Professional timely notice of Contractor's intention to cover the same and Design 

Professional has not acted with reasonable promptness to respond to such notice.  If any Work is 

covered contrary to written directions from Design Professional, such Work must, if requested by 

Design Professional, be uncovered for Design Professional's observation and be replaced at 

Contractor's sole expense. 

 

 D. The County shall charge to Contractor and may deduct from any payments due 

Contractor all engineering, and inspection expenses incurred by the County in connection with any 

overtime work.  Such overtime work consisting of any work during the construction period beyond 

the regular eight (8) hour day and for any work performed on Saturday, Sunday or holidays. 

 

 E. Neither observations nor other actions by the Design Professional nor inspections, 

tests or approvals by others shall relieve Contractor from Contractor's obligations to perform the 

Work in accordance with the Contract Documents. 

 

Section 29. Defective Work 

 

 A. Work not conforming to the requirements of the Contract Documents in the sole 

judgment of the Design Professional shall be deemed defective Work.  If required by the County 

or Design Professional, Contractor shall, as directed, either correct all defective Work, whether or 

not fabricated, installed or completed, or if the defective Work has been rejected by the County or 

Design Professional, remove it from the site and replace it with conforming Work.  Contractor 

shall bear all direct, indirect and consequential costs of such correction or removal (including, but 

not limited to fees and charges of engineers, architects, attorneys and other professionals) made 

necessary thereby, and shall hold the County harmless for same. 

 

 B. If the County or Design Professional consider it necessary or advisable that covered 

Work be observed by Design Professional or inspected or tested by others, Contractor, at the 

County's or Design Professional's request, shall uncover, expose or otherwise make available for 
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observation, inspection or tests as the County or Design Professional may require, that portion of 

the Work in question, furnishing all necessary labor, material and equipment.  If it is found that 

such Work is defective, Contractor shall bear all direct, indirect and consequential costs of such 

uncovering, exposure, observation, inspection and testing and of satisfactory reconstruction 

(including, but not limited to, fees and charges of engineers, architects, attorneys and other 

professionals), and the County shall be entitled to an appropriate decrease in the Contract Amount.  

If, however, such Work is not found to be defective, Contractor shall be allowed an increase in the 

Contract Amount and/or an extension to the Contract Time, directly attributable to such 

uncovering, exposure, observation, inspection, testing and reconstruction.    

 

 C. If any portion of the Work is defective, or Contractor fails to supply sufficient 

skilled workers with suitable materials or equipment, or fails to finish or perform the Work in such 

a way that the completed Work will conform to the Contract Documents, the County or Design 

Professional may order Contractor to stop the Work, or any portion thereof, until the cause for 

such stop in the work has been eliminated; however, this right of the County and Design 

Professional to stop the Work shall not give rise to any duty on the part of the County or Design 

Professional to exercise this right for the benefit of Contractor or any other party. 

 

 D. Should the County determine, in its sole opinion, that it is in the County's best 

interest to accept defective Work, the County may do so.  Contractor shall bear all direct, indirect 

and consequential costs attributable to the County's evaluation of and determination to accept 

defective Work.  If such determination is rendered prior to final payment, a Change Order shall be 

executed evidencing such acceptance of such defective Work, incorporating the necessary 

revisions in the Contract Documents and reflecting an appropriate decrease in the Contract 

Amount.  If the County accepts such defective Work after final payment, Contractor shall promptly 

pay the County an appropriate amount to adequately compensate the County for its acceptance of 

the defective Work. 

 

 E. If Contractor fails, within a reasonable time after the written notice from the County 

or Design Professional, to correct defective Work or to remove and replace rejected defective 

Work as required by Design Professional or the County, or if Contractor fails to perform the Work 

in accordance with the Contract Documents, or if Contractor fails to comply with any of the 

provisions of the Contract Documents, the County may, after seven (7) days’ written notice to 

Contractor, correct and remedy any such deficiency.  To the extent necessary to complete 

corrective and remedial action, the County may exclude Contractor from any or all of the Project 

site, take possession of all or any part of the Work, and suspend Contractor's services related 

thereto, take possession of Contractor's tools, appliances, construction equipment and machinery 

at the Project site and incorporate in the Work all materials and equipment stored at the Project 

site or for which the County has paid Contractor but which are stored elsewhere.  Contractor shall 

allow the County, Design Professional and their respective representatives, agents, and employees 

such access to the Project site as may be necessary to enable the County to exercise the rights and 

remedies under this paragraph.  All direct, indirect and consequential costs of the County in 

exercising such rights and remedies shall be charged against Contractor, and a Change Order shall 

be issued, incorporating the necessary revisions to the Contract Documents, including an 

appropriate decrease to the Contract Amount.  Such direct, indirect and consequential costs shall 

include, but not be limited to, fees and charges of engineers, architects, attorneys and other 
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professionals, all court costs and all costs of repair and replacement of work of others destroyed 

or damaged by correction, removal or replacement of Contractor's defective Work.  Contractor 

shall not be allowed an extension of the Contract Time because of any delay in performance of the 

Work attributable to the exercise by the County of the County's rights and remedies hereunder. 

 

Section 30. Supervision and Superintendents 

 

 A. Contractor shall plan, organize, supervise, schedule, monitor, direct and control the 

Work competently and efficiently, devoting such attention thereto and applying such skills and 

expertise as may be necessary to perform the Work in accordance with the Contract Documents.  

Contractor shall be responsible to see that the finished Work complies accurately with the Contract 

Documents.  Contractor shall keep on the Work at all times during its progress a competent resident 

superintendent, who shall not be replaced without prior written notice to the County and Design 

Professional except under extraordinary circumstances.  The superintendent shall be Contractor's 

representative at the Project site and shall have authority to act on behalf of Contractor.  All 

communications given to the superintendent shall be as binding as if given to the Contractor.  The 

County shall have the right to direct Contractor to remove and replace its Project superintendent, 

with or without cause. 

 

Section 31. Protection of Work 

 

 A. Contractor shall fully protect the Work from loss or damage and shall bear the cost 

of any such loss or damage until final payment has been made.  If Contractor or any one for whom 

Contractor is legally liable is responsible for any loss or damage to the Work, or other work or 

materials of the County or the County's separate contractors, Contractor shall be charged with the 

same, and any monies necessary to replace such loss or damage shall be deducted from any 

amounts due Contractor. 

 

 B. Contractor shall not load nor permit any part of any structure to be loaded in any 

manner that will endanger the structure, nor shall Contractor subject any part of the Work or 

adjacent property to stresses or pressures that will endanger said Work or property. 

 

 C. Contractor shall not disturb any benchmark established by the Design Professional 

with respect to the Project.  If Contractor, or its subcontractors, agents or anyone for whom 

Contractor is legally liable, disturbs the Design Professional's benchmarks, Contractor shall 

immediately notify the County and Design Professional.  The Design Professional shall reestablish 

the benchmarks and Contractor shall be liable for all costs incurred by the County associated 

therewith.  

 

Section 32. Emergencies 

   

 A. In the event of an emergency affecting the safety or protection of persons or the 

Work or property at the Project site or adjacent thereto, Contractor, without special instruction or 

authorization from the County or Design Professional is obligated to act to prevent threatened 

damage, injury or loss.  Contractor shall give Design Professional written notice within forty-eight 

(48) hours after the occurrence of the emergency, if Contractor believes that any significant 
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changes in the Work or variations from the Contract Documents have been caused thereby.  If the 

Design Professional determines that a change in the Contract Documents is required because of 

the action taken in response to an emergency, a Change Order shall be issued to document the 

consequences of the changes or variations.  If Contractor fails to provide the forty-eight (48) hour 

written notice noted above, the Contractor shall be deemed to have waived any right it otherwise 

may have had to seek an adjustment to the Contract Amount or an extension to the Contract Time. 

 

Section 33. Use of Premises 

 

A. The County will furnish, as indicated in the Contract Documents and not later than 

the date when needed by the Contractor, the lands which entail the Project Site upon which the 

Work is to be done, rights-of-way for access thereto, and such other lands which are designated 

for the use of the Contractor. The Contractor shall provide for all additional lands and access 

thereto that may be required for temporary construction facilities or storage of materials and 

equipment unless designated otherwise. 

 

B. The Contractor shall be responsible for staging, protecting, and storing equipment or 

materials. Contractor shall confine all construction equipment, the storage of materials and 

equipment and the operations of workers to the Project site and land and areas identified in and 

permitted by the Contract Documents and other lands and areas permitted by law, rights of way, 

permits and easements, and shall not unreasonably encumber the Project site with construction 

equipment or other material or equipment.  Contractor shall assume full responsibility for any 

damage to any such land or area, or to the owner or occupant thereof, or any land or areas 

contiguous thereto, resulting from the performance of the Work. 

 

Section 34. Safety 

 

 A. Contractor shall be responsible for initiating, maintaining and supervising all safety 

precautions and programs in connection with the Work.  Contractor shall take all necessary 

precautions for the safety of, and shall provide the necessary protection to prevent damage, injury 

or loss to: 

 

A.1. All employees on the Work and other persons and/or organizations who may be 

affected thereby; 

 

A.2. All the Work and materials and equipment to be incorporated therein, whether in 

storage on or off the Project site; and 

 

A.3. Other property on Project site or adjacent thereto, including trees, shrubs, walks, 

pavements, roadways, structures, utilities and any underground structures or improvements 

not designated for removal, relocation or replacement in the Contract Documents. 

 

 B. Contractor shall comply with all applicable codes, laws, ordinances, rules and 

regulations of any public body having jurisdiction for the safety of persons or property or to protect 

them from damage, injury or loss.  Contractor shall erect and maintain all necessary safeguards for 

such safety and protection.  Contractor shall notify owners of adjacent property and of underground 
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structures and improvements and utility owners when prosecution of the Work may affect them, 

and shall cooperate with them in the protection, removal, relocation or replacement of their 

property.  Contractor's duties and responsibilities for the safety and protection of the Work shall 

continue until such time as the Work is completed and final acceptance of same by the County has 

occurred. 

 

 C. Contractor shall designate a responsible representative at the Project site whose 

duty shall be the prevention of accidents.  This person shall be Contractor's superintendent unless 

otherwise designated in writing by Contractor to the County. County shall have the right to direct 

Contractor to remove and replace this individual, with or without cause. 

 

Section 35. Project Meetings 

 

 A. Prior to the commencement of Work, the Contractor shall attend a preconstruction 

conference with the Design Professional and others as appropriate to discuss the Progress 

Schedule, procedures for handling shop drawings and other submittals, and for processing 

Applications for Payment, and to establish a working understanding among the parties as to the 

Work.  During the prosecution of the Work, the Contractor shall attend any and all meetings 

convened by the Design Professional or the County with respect to the Project, when directed to 

do so by the County or Design Professional.  Contractor shall have its subcontractors and suppliers 

attend all such meetings (including the preconstruction conference) as may be directed by the 

County or Design Professional. 

 

Section 36. Exhibits Incorporated. 

 

 The following documents are expressly agreed to be incorporated by reference and made a 

part of this Agreement: 

 

A. Legal Advertisement 

B. Invitation to Bid 

C. Bid Proposal with required forms 

D. Performance Bond 

E. Public Payment Bond 

F. Insurance Requirements, including certificates of insurance 

G. Form of Release and Affidavit 

H. Change Order Form 

 

Section 37. Notices. 

 

 A. All notices required or made pursuant to this Agreement by the Contractor to the 

County shall be in writing and delivered by hand or by United States Postal Service Department, 

first class mail, postage pre-paid, return receipt requested, addressed to the following: 

   

 Jefferson County Manager 

445 West Palmer Mill Road 

Monticello, Florida 32344 
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 B. All notices required or made pursuant to this Agreement by the County to 

Contractor shall be made in writing and shall be delivered by hand or by United States Postal 

Service Department, first class mail, postage pre-paid, return receipt requested, or by Federal 

Express, addressed to the following: 

   

Corporate Name of Contractor:                  ____________________________________________ 

Address (including city, state and zip):      ____________________________________________ 

             ____________________________________________ 

Name of person with their title to whose     

Attention the notice should be sent:            _____________________________________________ 

Telephone and Fax numbers:                    _____________________________________________ 

 

 C. Either party may change its above noted address by giving written notice to the 

other party in accordance with the requirements of this Section. 
 

Section 38. Modification. 
 

 No modification or change to the Agreement shall be valid or binding upon the parties 

unless in writing and executed by the party or parties intended to be bound by it. 

 

Section 39. Successors and Assigns. 

 

 Subject to other provisions hereof, the Agreement shall be binding upon and shall inure to 

the benefit of the successors and assigns of the parties to the Agreement. 

 

Section 40. Governing Law. 

 

 The Agreement shall be interpreted under and its performance governed by the laws of the 

State of Florida. 

 

Section 41. No Waiver. 

 

 The failure of the County to enforce at any time or for any period of time any one or more 

of the provisions of the Agreement shall not be construed to be and shall not be a waiver of any 

such provision or provisions or of its right thereafter to enforce each and every such provision. 

 

Section 42. Vendors on Scrutinized Companies Lists. 

 

  By executing this Agreement, Contractor, certifies that it is not: (1) listed on the 

Scrutinized Companies that Boycott Israel List, created pursuant to section 215.4725, Florida 

Statutes, (2) engaged in a boycott of Israel, (3) listed on the Scrutinized Companies with Activities 

in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector 

List, created pursuant to section 215.473, Florida Statutes, or (4) engaged in business operations 
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in Cuba or Syria.  Pursuant to section 287.135(5), Florida Statutes, the County may immediately 

terminate this Agreement for cause if the Contractor is found to have submitted a false certification 

as to the above or if the Contractor  is placed on the Scrutinized Companies that Boycott Israel 

List, is engaged in a boycott of Israel, has been placed on the Scrutinized Companies with 

Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy 

Sector List, or has been engaged in business operations in Cuba or Syria, during the term of the 

Agreement.  If the County determines that the Contractor has submitted a false certification, the 

County will provide written notice to the Contractor.  Unless the Contractor  demonstrates in 

writing, within 90 calendar days of receipt of the notice, that the County’s determination of false 

certification was made in error, the County shall bring a civil action against the Contractor.  If the 

County’s determination is upheld, a civil penalty equal to the greater of $2 million or twice the 

amount of this Agreement shall be imposed on the Contractor, and the Contractor will be ineligible 

to bid on any Agreement with a Florida agency or local governmental entity for three years after 

the date of County’s determination of false certification by Contractor.  If federal law ceases to 

authorize the states to adopt and enforce the contracting prohibition identified in this Section 42, 

this Section 42 shall be null and void. 

 

Section 43. Modification. 

 

Agreement may not be modified unless such modifications are evidenced in writing signed 

by both County and Contractor.  Such modifications shall be in the form of a written Amendment 

executed by both parties. 

 

Section 44. Entire Agreement. 

 

 Each of the parties hereto agrees and represents that the Agreement comprises the full and 

entire agreement between the parties affecting the Work contemplated, and no other agreement or 

understanding of any nature concerning the same has been entered into or will be recognized, and 

that all negotiations, acts, work performed, or payments made prior to the execution hereof shall 

be deemed merged in, integrated and superseded by the Agreement. 

 

Section 45. Severability. 

 

 Should any provision of the Agreement be determined by a court to be unenforceable, such 

a determination shall not affect the validity or enforceability of any other section or part thereof. 

 

Section 46.  Subcontracting. 

 

 The Contractor may subcontract up to fifty percent 50% of work under this Contract. The 

County reserves the right to accept the use of a subcontractor or to reject the selection of a 

particular subcontractor and to inspect all facilities of any subcontractor. If applicable, regardless 

of any subcontract, the Contractor is ultimately responsible for all work to be performed under this 

Contact, including but not limited to design, permitting, construction, surveying, contract 

management, land acquisition, legal services, right-of-way acquisition, zoning, replating, 

comprehensive plan amendment code variance, and other services, as necessary. The Contractor 

agrees to be responsible for the fulfillment of all work elements included in any subcontract and 
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agrees to be responsible for the payment of all monies due under any subcontract. It is understood 

and agreed by the Contractor that the County shall not be liable to any subcontractor for any 

expenses or liabilities incurred under the subcontract and that the Contractor shall be solely liable 

to the subcontractor for all expenses and liabilities incurred under the subcontract.  If a 

subcontractor fails to perform or make progress, as required by this Contract, and it is necessary 

to replace the subcontractor to complete the work in a timely fashion, the Contactor shall promptly 

do so, subject to acceptance of the new subcontractor by the County.  Failure of a subcontractor to 

timely or properly perform its obligations shall not relieve Contractor of its obligations hereunder. 

 

 Subcontracts, which involve equipment purchases as part of an installation/retrofit or that 

include infrastructure and/or infrastructure improvements, as defined in Florida Chief Financial 

Officer (CFO) Memorandum No. 5 (2011-2012), must be capitalized in accordance with Chapter 

691-72, Florida Administrative Code (F.A.C.). The Contractor shall be responsible for maintaining 

appropriate property records for any subcontracts that include the purchase of equipment as part 

of the delivery of services. The Contractor shall ensure its subcontracts issued under this 

Contractor, if any, impose this requirement, in writing, on its subcontractors. 

 

Section 47. Federal Provisions 
 

47.1. General Federal Provisions.  Work issued in a Work Authorization under this Agreement 

may be fully or partially funded by a Federal Grant.  Where applicable, in accordance with Federal 

law, Consultant shall comply with the provisions of this Article and comply with the authorities 

enumerated below, which are incorporated herein by reference.   

47.1.1. 2 CFR Part 25.110 

47.1.2. 2 CFR Part 170 (including Appendix A), 180, 200 (including Appendixes), and 

3000 

47.1.3. Executive Orders 12549 and 12689 

47.1.4. 41 CFR Part 60-1(a) and (d) 

47.1.5. Consolidated Appropriations Act, 2021, Public Law 116-260 related to salary 

limitations 

47.2. Nondiscrimination Acts and Authorities.  For all federally funded SAs, Consultant agrees 

for itself, its successors, and its assigns, to comply and to assure that any subcontractor also agrees 

to comply with the following Title VI List of Pertinent Nondiscrimination Acts and Authorities. 

 

47.2.1. Title VI of the Civil Rights Act of 1964, which prohibits recipients of federal 

financial assistance from excluding from a program or activity, denying benefits of, or otherwise 

discriminating against a person on the basis of race, color, or national origin (42 U.S.C. § 2000d 

et seq. 78 stat. 252), as implemented by the Department of the Treasury’s Title VI regulations, 31 

CFR Part 22, which are herein incorporated by reference and made a part of this contract (or 

agreement).  Title VI also includes protection to persons with “Limited English Proficiency” in 

any program or activity receiving federal financial assistance, 42 U.S.C. § 2000d et seq., as 
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implemented by the Department of the Treasury’s Title VI regulations, 31 CFR Part 22, and herein 

incorporated by reference and made a part of this contract or agreement; 

 

47.2.2. The Fair Housing Act, Title VIII of the Civil Rights Act of 1968 (42 U.S.C. §§ 

3601 et seq.), which prohibits discrimination in housing on the basis of race, color, religion, 

national origin, sex, familial status, or disability; 

 

47.2.3. 49 CFR part 21 (Non-discrimination In Federally-Assisted Programs of The 

Department of Transportation—Effectuation of Title VI of The Civil Rights Act of 1964);  

47.2.4. The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 

1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has 

been acquired because of Federal or Federal-aid programs and projects);  

47.2.5. Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as 

amended, (prohibits discrimination on the basis of disability); and 49 CFR part 27; 

47.2.6. The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), and 

Treasury’s implementing regulations at 31 C.F.R. Part 23 (prohibit discrimination on the basis of 

age); 

47.2.7. Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 

amended, (prohibits discrimination based on race, creed, color, national origin, or sex);  

47.2.8. The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, 

coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination 

Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the 

terms “programs or activities” to include all of the programs or activities of the Federal-aid 

recipients, sub-recipients and contractors, whether such programs or activities are Federally funded 

or not); 

47.2.9. Titles II and III of the Americans with Disabilities Act of 1990, which prohibit 

discrimination on the basis of disability under programs, activities, and services provided or made 

available by state and local governments or instrumentalities or agencies thereto (as amended 42 

U.S.C. §§ 12101 et seq.) or  in the operation of public entities, public and private transportation 

systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131 – 

12189) as implemented by Department of Transportation regulations at 49 CFR parts 37 and 38; 

47.2.10. The Federal Aviation Administration’s Non-discrimination statute (49 

U.S.C. § 47123) (prohibits discrimination on the basis of race, color, national origin, and sex); 

47.2.11. Executive Order 12898, Federal Actions to Address Environmental Justice 

in Minority Populations and Low-Income Populations, which ensures non-discrimination against 

minority populations by discouraging programs, policies, and activities with disproportionately 

high and adverse human health or environmental effects on minority and low-income populations; 

47.2.12. Executive Order 13166, Improving Access to Services for Persons with 

Limited English Proficiency, and resulting agency guidance, national origin discrimination 
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includes discrimination because of limited English proficiency (LEP).  To ensure compliance with 

Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access to 

your programs (70 Fed. Reg. at 74087 to 74100); 

47.2.13. Title IX of the Education Amendments of 1972, as amended, which 

prohibits you from discriminating because of sex in education programs or activities (20 U.S.C. 

1681 et seq). 

47.2.14. Federal Fair Labor Standards Act (Federal Minimum Wage).  All contracts 

and subcontracts that result from this solicitation incorporate by reference the provisions of 29 

CFR part 201, the Federal Fair Labor Standards Act (FLSA), with the same force and effect as if 

given in full text.  The FLSA sets minimum wage, overtime pay, recordkeeping, and child labor 

standards for full and part time workers.  The Consultant has full responsibility to monitor 

compliance to the referenced statute or regulation.  The Consultant must address any claims or 

disputes that arise from this requirement directly with the U.S. Department of Labor – Wage and 

Hour Division 

47.2.15. Occupational Safety and Health Act of 1970.  All contracts and subcontracts 

that result from this Agreement incorporate by reference the requirements of 29 CFR Part 1910 

with the same force and effect as if given in full text.  Consultant must provide a work environment 

that is free from recognized hazards that may cause death or serious physical harm to the employee.  

The Consultant retains full responsibility to monitor its compliance and their subcontractors’ 

compliance with the applicable requirements of the Occupational Safety and Health Act of 1970 

(20 CFR Part 1910).  Contractor must address any claims or disputes that pertain to a referenced 

requirement directly with the U.S. Department of Labor – Occupational Safety and Health 

Administration. 

47.3. Nondiscrimination Clauses for Compliance with Regulations.  For all federally funded 

SAs, the Consultant agrees for itself, its successors, and its assigns to comply with the following 

Nondiscrimination Clauses. 

 

47.3.1. Nondiscrimination.  The Consultant, with regard to the work performed by it during 

the contract, will not discriminate on the grounds of race, color, or national origin in the selection 

and retention of subcontractors, including procurements of materials and leases of equipment.  The 

Consultant will not participate directly or indirectly in the discrimination prohibited by the 

Nondiscrimination Acts and Authorities, including employment practices when the contract covers 

any activity, project, or program set forth in Appendix B of 49 CFR part 21.  

 

47.3.2. Solicitations for Subcontracts, Including Procurements of Materials and 

Equipment.  In all solicitations, either by competitive bidding, or negotiation made by the 

Consultant for work to be performed under a subcontract, including procurements of materials, or 

leases of equipment, each potential subcontractor or supplier will be notified by the Consultant of 

the Consultant’s obligations under this contract and the Nondiscrimination Acts And Authorities 

on the grounds of race, color, or national origin.   

 

47.3.3. Information and Reports.  The Consultant will provide all information and reports 

required by the Acts, the Regulations, and directives issued pursuant thereto and will permit access 



Underground Fuel Tank Removal, ITB 2024-01 

36 

 

to its books, records, accounts, other sources of information, and its facilities as may be determined 

by the sponsor or the Federal Aviation Administration to be pertinent to ascertain compliance with 

such Nondiscrimination Acts And Authorities and instructions.  Where any information required 

of a Consultant is in the exclusive possession of another who fails or refuses to furnish the 

information, the Consultant will so certify to the sponsor or the Federal Aviation Administration, 

as appropriate, and will set forth what efforts it has made to obtain the information. 

 

47.3.4. Sanctions for Noncompliance.  In the event of a Consultant’s noncompliance with 

the Non-discrimination provisions of this contract, the sponsor will impose such contract sanctions 

as it or the Federal Aviation Administration may determine to be appropriate, including, but not 

limited to: 

 

a. Withholding payments to the Consultant under the contract until the Consultant 

complies; and/or 

 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 

 

47.3.5. Incorporation of Provisions.  The Consultant will include the provisions of this 

section in every subcontract, including procurements of materials and leases of equipment, unless 

exempt by the Acts, the Regulations and directives issued pursuant thereto.  The Consultant will 

take action with respect to any subcontract or procurement as the sponsor or the Federal Aviation 

Administration may direct as a means of enforcing such provisions including sanctions for 

noncompliance.  Provided, that if the Consultant becomes involved in, or is threatened with 

litigation by a subcontractor, or supplier because of such direction, the Consultant may request the 

County to enter into any litigation to protect the interests of the sponsor.  In addition, the Consultant 

may request the United States to enter into the litigation to protect the interests of the United States. 

 

47.4. Mandatory Disclosures (31 U.S.C. §§ 3799 – 3733).  For all federally funded SAs, 

Consultant acknowledges that 31 U.S.C. Chapter 38 (Administrative Remedies for False Claims 

and Statements) applies to the Consultant’s actions pertaining to this Agreement.  The Consultant 

must disclose in writing all violations of Federal criminal law involving fraud, bribery, or gratuity 

violations potentially affecting any applicable Federal award. 

 

47.5. Conflict of Interest (2 CFR § 200.112).  For all federally funded SAs, the Consultant must 

disclose in writing any potential conflict of interest to the County or pass-through entity in 

accordance with applicable Federal policy.  Further, the County is required to maintain conflict of 

interest policies as it relates to procured contracts.  A conflict of interest exists when any of the 

following occur: (i) Because of other activities, relationships, or contracts, a Consultant is unable, 

or potentially unable, to render impartial assistance or advice; (ii) A Consultant’s objectivity in 

performing the work is or might be otherwise impaired; or (iii) The Consultant has an unfair 

competitive advantage. 

 

47.6. Drug Free Workplace Requirements (Drug-Free Workplace Act of 1988 (41 U.S.C. § 701 

et seq.), 2 CFR § 182.  To the extent applicable, Consultant must comply with Federal Drug Free 

workplace requirements of the Drug Free Workplace Act of 1988. 
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47.7. Equal Employment Opportunity (As per 2 CFR Part 200, Appendix II(C); 41 CFR § 61-

1.4; 41 CFR § 61-4.3; Executive Order 11246 as amended by Executive Order 11375).  For all 

federally funded SAs, the Consultant agrees as follows: (1) The Consultant will not discriminate 

against any employee or applicant for employment because of race, color, religion, sex, or national 

origin. The Consultant will take affirmative action to ensure that applicants are employed, and that 

employees are treated during employment, without regard to their race, color, religion, sex, sexual 

orientation, gender identify, or national origin. Such action shall include, but not be limited to, the 

following: employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; 

layoff, or termination; rates of pay or other forms of compensation; and selection for training, 

including apprenticeship. The Consultant agrees to post in conspicuous places, available to 

employees and applicants for employment, notices to be provided setting forth the provisions of 

this nondiscrimination clause; (2) The Consultant will, in all solicitations or advertisements for 

employees placed by or on behalf of the Consultant, state that all qualified applicants will receive 

considerations for employment without regard to race, color, religion, sex, or national origin; (3) 

The Consultant will send to each labor union or representative of workers with which it has a 

collective bargaining Contract or other contract or understanding, a notice to be provided advising 

the said labor union or workers’ representatives of the Consultant’s commitments under this 

section and shall post copies of the notice in conspicuous places available to employees and 

applicants for employment; (4) The Consultant will comply with all provisions of Executive Order 

11246 of September 24, 1965, and of the rules, regulations, and relevant orders of the Secretary of 

Labor; (5) The Consultant will furnish all information and reports required by Executive Order 

11246 of September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or 

pursuant thereto, and will permit access to his books, records, and accounts by the administering 

agency and the Secretary of Labor for purposes of investigation to ascertain compliance with such 

rules, regulations, and orders.; (6) In the event of the Consultant’s noncompliance with the 

nondiscrimination clauses of this contract or with any of the said rules, regulations, or orders, this 

contract may be canceled, terminated, or suspended in whole or in part and the Consultant may be 

declared ineligible for further Government contracts or federally assisted construction contracts in 

accordance with procedures authorized in Executive Order 11246 of September 24, 1965, and such 

other sanctions may be imposed and remedies invoked as provided in Executive Order 11246 of 

September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise 

provided by law.; (7) Consultant will include the portion of the sentence immediately preceding 

paragraph (1) and the provisions of paragraphs (1) through (7) in every subcontract or purchase 

order unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to 

section 204 of Executive Order 11246 of September 24, 1965, so that such provisions will be 

binding upon each subcontractor or vendor. The Consultant will take such action with respect to 

any subcontract or purchase order as the administering agency may direct as a means of enforcing 

such provisions, including sanctions for noncompliance: Provided, however, that in the event a 

Consultant becomes involved in, or is threatened with, litigation with a subcontractor or vendor as 

a result of such direction by the administering agency the Consultant may request the United States 

to enter into such litigation to protect the interests of the United States. 

 

47.8. Minority/Women Business Enterprise.  For all federally funded SAs, Consultant must take 

all necessary affirmative steps to assure that minority businesses, women’s business enterprises, 

and labor surplus area firms are used when possible, in accordance with 2 CFR 200.321.  If 

subcontracts are to be let, prime contractor will require compliance by all sub-contractors.   Prior 
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to contract award, the contractor shall document efforts to utilize M/WBE firms including what 

firms were solicited as suppliers and/or subcontractors as applicable and submit this information 

with their bid submittal.  Information regarding certified M/WBE firms can be obtained from: 

 

 Florida Department of Management Services (Office of Supplier Diversity) 

 Florida Department of Transportation 

 Minority Business Development Center in most large cities and 

 Local Government M/DBE programs in many large counties and cities 

 

47.9. Procurement of Recovered Materials.  For all federally funded SAs, Consultant must 

comply with Section 6002 of the Solid Waste Disposal Act, as amended by the Resource 

Conservation and Recovery Act.  The requirements of Section 6002 include procuring only items 

designated in guidelines of the Environmental Protection Agency (EPA) at 40 CFR part 247 that 

contain the highest percentage of recovered materials practicable, consistent with maintaining a 

satisfactory level of competition, where the purchase price of the item exceeds $10,000 or the value 

of the quantity acquired during the preceding fiscal year exceeded $10,000; procuring solid waste 

management services in a manner that maximizes energy and resource recovery; and establishing 

an affirmative procurement program for procurement of recovered materials identified in the EPA 

guidelines. 

 

47.10. Environmental and Energy Policies.  For all Work Authorizations over the mico-purchase 

threshold, the Consultant and subconsultants and subcontractors will comply with mandatory 

standards and policies relating to energy efficiency, stating in the state energy conservation plan 

issued in compliance with the Energy Policy and Conservation act.  (Pub. L. 94-163, 89 Stat. 871) 

[53 FR 8078, 8087, Mar. 11, 1988, as amended at 60 FR 19639, 19645, Apr. 19, 1995]. 

 

47.11. Clean Air Act and Federal Water Pollution Control Act.  In all Work Authorizations funded 

in excess of $150,000, the Consultant shall comply with the Clean Air Act as set forth below. 

 

47.11.1. The Consultant agrees to comply with all applicable standards, orders or 

regulations issued pursuant to the Clean Air Act (42 U.S.C. 7401–7671q) and the Federal Water 

Pollution Control Act as amended (33 U.S.C. 1251–1387). 

 

47.11.2. The Consultant agrees to report each violation to the County and 

understands and agrees that the County will, in turn, report each violation as required to assure 

notification to the State of Florida, Federal Emergency Management Agency, and the appropriate 

Environmental Protection Agency Regional Office. 

 

47.11.3. The Consultant agrees to include these requirements in each subcontract 

exceeding $150,000 financed in whole or in part with Federal assistance under this Agreement.  

 

47.12. Federal Suspension and Debarment.  This Agreement may be covered in part as a 

transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 3000.  As such, Consultant is required 

to verify that none of its subconsultants, its principals (defined at 2 C.F.R. § 180.995), or its 

affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined at 2 C.F.R. § 180.940) or 

disqualified (defined at 2 C.F.R. § 180.935). 
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47.12.1. The Consultant must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. 

pt. 3000, subpart C and must include a requirement to comply with these regulations in any lower 

tier covered transaction it enters into. 

47.12.2. By entering this Agreement, Consultant has made the Certification set forth 

in this section.  This certification is a material representation of fact relied upon by the County.  If 

it is later determined that the Consultant did not comply with 2 C.F.R. pt. 180, subpart C and 2 

C.F.R. pt. 3000, subpart C, in addition to remedies available to the State of Florida and the County, 

the Federal Government may pursue available remedies, including but not limited to suspension 

and/or debarment. 

47.12.3. Consultant agrees to comply with the requirements of 2 C.F.R. pt. 180, 

subpart C and 2 C.F.R. pt. 3000, subpart C throughout the term of this Agreement.  Consultant 

further agrees to include a provision requiring such compliance in its lower tier covered 

transactions. 

47.12.4. Certification Instructions 

47.12.4.1. By signing this Agreement, the Consultant, referred to in this section 

as the prospective lower tier participant, is providing the certification set out in accordance with 

these instructions. 

47.12.4.2. The certification in this clause is a material representation of fact 

upon which reliance was placed when this transaction was entered into. If it is later determined 

that the prospective lower tier participant knowingly rendered an erroneous certification, in 

addition to other remedies available to the Federal Government, the department or agency with 

which this transaction originated may pursue available remedies, including suspension or 

debarment. 

47.12.4.3. The prospective lower tier participant shall provide immediate 

written notice to the person(s) to which this proposal is submitted if at any time the prospective 

lower tier participant learns that its certification was erroneous when submitted or has become 

erroneous by reason of changed circumstances. 

47.12.4.4. The terms "covered transaction," "debarred," "suspended," 

"ineligible," "lower tier covered transaction," "participant," "person," "primary covered 

transaction," "principal," "proposal," and "voluntarily excluded," as used in this clause, have the 

meanings set out in the Definitions and Coverage sections of the rules implementing Executive 

Orders 12549, at Subpart C of OMB 2 C.F.R. Part 180 and 3000.332. You may contact the 

department or agency to which this proposal is being submitted for assistance in obtaining a copy 

of those regulations. 

47.12.4.5. The prospective lower tier participant agrees by submitting this form 

that, should the proposed covered transaction be entered into, it shall not knowingly enter into any 

lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or 

voluntarily excluded from participation in this covered transaction, unless authorized by the 

department or agency with which this transaction originated. 

47.12.4.6. The prospective lower tier participant further agrees by submitting 

this form that it will include this clause titled "Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion - Lower Tier Covered Transactions," without modification, 

in all lower tier covered transactions and in all solicitations for lower tier covered transactions. 
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47.12.4.7. A participant in a covered transaction may rely upon a certification 

of a prospective participant in a lower tier covered transaction that is not debarred, suspended, 

ineligible, or voluntarily excluded from the covered transaction, unless it knows that the 

certification is erroneous. A participant may decide the method and frequency by which it 

determines the eligibility of its principals. Each participant may, but is not required to, check the 

System for Award Management (SAM) database. 

47.12.4.8. Nothing contained in the foregoing shall be construed to require 

establishment of a system of records in order to render in good faith the certification required by 

this clause. The knowledge and information of a participant is not required to exceed that which is 

normally possessed by a prudent person in the ordinary course of business dealings. 

47.12.4.9. Except for transactions authorized under paragraph (5) of these 

instructions, if a participant in a covered transaction knowingly enters into a lower tier covered 

transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from 

participation in this transaction, in addition to other remedies available to the Federal Government, 

the department or agency with which this transaction originated may pursue available remedies, 

including suspension and/or debarment. 

 

47.12.5.  Certification Regarding Debarment, Suspension, Ineligibility, and 

Voluntary Exclusion for Lower Tier Covered Transactions.  The following statement is made in 

accordance with the Privacy Act of 1974 (5 U.S.C. § 552(a), as amended).  This certification is 

required by the regulations implementing Executive Orders 12549, Debarment and Suspension, 

and OMB 2 C.F.R. Part 180, Participants' responsibilities.  The regulations were amended and 

published on August 31, 2005, in 70 Fed. Reg. 51865-51880.  [READ CERTIFICATION 

INSTRUCTIONS ABOVE BEFORE COMPLETING CERTIFICATION] 

 

47.12.5.1. The prospective lower tier participant certifies, by submission of this 

proposal, that neither it nor its principals is presently debarred, suspended, proposed for debarment, 

declared ineligible, or voluntarily excluded from participation in this transaction by any Federal or 

State department or agency; 

 

47.12.5.2. Where the prospective lower tier participant is unable to certify to 

any of the statements in this certification, such prospective participant shall attach an explanation 

to this proposal 

 

47.13. Davis-Bacon Act (40 U.S.C. §§ 3141-3144 and 3146-3148, as supplemented by 29 CFR 

Part 5).  Consultant agrees to comply with all provisions of the Davis Bacon Act as amended.  

Consultants are required to pay wages to laborers and mechanics at a rate not less than the 

prevailing wages specified in a wage determination made by the Secretary of Labor.  In addition, 

contractors must be required to pay wages not less than once a week.  If the grant award contains 

Davis Bacon provisions, the County will place a copy of the current prevailing wage determination 

issued by the Department of Labor in the SA.  The decision to award a Work Authorization shall 

be conditioned upon the acceptance of the wage determination. 

 

47.14. Federal Lobbying.  If applicable as set forth in any SA, Consultant who applies for an 

award of $100,000 or more shall file the required Byrd Anti-Lobbying Amendment certification 

as set forth in Exhibit D attached hereto as if fully set forth herein.  Each tier of subconsultant will 
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certify to the tier above that it will not and has not used Federal appropriated funds to pay any 

person or organization for influencing or attempting to influence an officer or employee of any 

agency, a member of Congress, officer or employee of Congress, or an employee of a member of 

Congress in connection with obtaining any Federal contract, grant, or any other award covered by 

31 U.S.C. § 1352.  Each tier of subconsultant shall also disclose any lobbying with non-Federal 

funds that takes place in connection with obtaining any Federal award.  Such disclosures are 

forwarded from tier to tier up to the Consultant. 

 

47.15. Copeland Anti Kick Back Act (40 U.S.C. § 3145 as supplemented by 29 CFR Part 3).  

Consultant shall comply with all the requirements of 18 U.S.C. § 874, 40 U.S.C. § 3145, 29 CFR 

Part 3 which are incorporated herein by this reference.  Consultant is prohibited from inducing by 

any means any person employed in the construction, completion, or repair of public work to give 

up any part of the compensation to which he or she is otherwise entitled. 

 

47.16. Contract Work Hours and Safety Standards Act (40 U.S.C. 3701–3708 as supplemented 

by 29 CFR Part 5).  All applicable Work Authorizations issued in excess of $100,000 that involve 

the employment of mechanics or laborers must comply with 40 U.S.C. 3702 and 3704, as 

supplemented by Department of Labor regulations (29 CFR Part 5).  Under 40 U.S.C. 3702 of the 

Act, Consultant and all subconsultants and subcontractors are required to compute the wages of 

every mechanic and laborer on the basis of a standard work week of 40 hours.  Work in excess of 

the standard work week is permissible provided that the worker is compensated at a rate of not less 

than one and a half times the basic rate of pay for all hours worked in excess of 40 hours in the 

work week.  The requirements of 40 U.S.C. 3704 are applicable to construction work and provide 

that no laborer or mechanic must be required to work in surroundings or under working conditions, 

which are unsanitary, hazardous, or dangerous.  These requirements do not apply to the purchases 

of supplies or materials or articles ordinarily available on the open market or contracts for 

transportation or transmission of intelligence. 

 

47.17. Rights to Inventions Made Under a Contract or Agreement (37 CFR Part 401).  If the 

Federal funding for a Work Authorization meets the definition of ‘‘funding agreement’’ under 37 

CFR § 401.2, Consultant may be subject to additional standard patent rights clauses in accordance 

with 37 CFR § 401.14. 

 

47.18. Access to Records and Reports.  Consultant will make available to the County’s granting 

agency, the granting agency’s Office of Inspector General, the Government Accountability Office, 

the Comptroller General of the United States, County, County Clerk of Court’s Inspector General, 

or any of their duly authorized representatives any books, documents, papers or other records, 

including electronic records, of the Consultant that are pertinent to the County’s grant award, in 

order to make audits, investigations, examinations, excerpts, transcripts, and copies of such 

documents.  The right also includes timely and reasonable access to the Consultant’s personnel 

during normal business hours for the purpose of interview and discussion related to such 

documents. This right of access shall continue as long as records are retained.   

 

47.19. Record Retention (2 CFR § 200.33).  Consultant will retain of all required records pertinent 

to this contract for a period of three years, beginning on a date as described in 2 C.F.R. §200.333 

and retained in compliance with 2 C.F.R. §200.333.  
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47.20. Federal Changes.  Consultant will comply with all applicable Federal agency regulations, 

policies, procedures, and directives, including without limitation those listed directly or by 

reference, as they  may be amended or promulgated from time to time during the term of any 

awarded contract. 

 

47.21. Termination for Default (Breach or Cause).  If Consultant does not deliver supplies in 

accordance with the contract delivery schedule, or, if the contract is for services, the Consultant 

fails to perform in the manner called for in the contract, or if the Consultant fails to comply with 

any other provisions of the contract, the County may terminate the contract for default.  

Termination shall be effected by serving a notice of termination on the Consultant setting forth the 

manner in which the Consultant is in default.  The Consultant will only be paid the contract price 

for supplies delivered and accepted, or services performed in accordance with the manner of 

performance set forth in the contract. 

 

47.22. Termination for Convenience.  For any Work Authorization issued over the micro-

purchase threshold may be terminated by County in whole or in part at any time, upon ten (10) 

days written notice.  If the Contract is terminated before performance is completed, the Contractor 

shall be paid only for that work satisfactorily performed for which costs can be substantiated.   

 

47.23. Safeguarding Personal Identifiable Information (2 CFR § 200.82).  Consultant will take 

reasonable measures to safeguard protected personally identifiable information and other 

information designated as sensitive by the awarding agency or is considered sensitive consistent 

with applicable Federal, state and/or local laws regarding privacy and obligations of 

confidentiality. 

 

47.24. Prohibition On Utilization Of Cost Plus A Percentage Of Cost Contracts (2 CFR Part 200).  

The County will not issue Work Authorizations containing Federal funding on a cost-plus 

percentage of cost basis. 

 

47.25. Trafficking Victims Protection Act (2 CFR Part 175).  Consultant will comply with the 

requirements of Section 106(g) of the Trafficking Victims Protection Act (TVPA) of 2000, as 

amended (22 U.S.C. 7104) which prohibits Consultant from (1) engaging in severe forms of 

trafficking in persons during the period of time that resulting contract]is in effect; (2) procuring a 

commercial sex act during the period of time that resulting contract is in effect; or (3) using forced 

labor in the performance of the contracted services under a resulting contract.  A resulting contract 

may be unilaterally terminated immediately by County for Consultant’s violating this provision, 

without penalty.   

 

47.26. Domestic Preference For Procurements (2 CFR § 200.322).  As appropriate and to the 

extent consistent with law, to the greatest extent practicable when using federal funds for the 

services provided in a resulting contract, shall provide a preference for the purchase, acquisition, 

or use of goods and products or materials produced in the United States.   

 

47.27. Buy America (Build America, Buy America Act (Public Law 117-58, 29 U.S.C. § 50101. 

Executive Order 14005).  All iron, steel, manufactured products, and construction materials used 
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under a federally grant funded project must be produced in the United States.  Additional 

requirements may apply depending on the Federal Granting Agency provisions, please check with 

County for further details.  Consultants shall be required to submit a completed Buy American 

Certificate with any applicable Work Authorization in substantially the following form: 

 

47.27.1. Buy American Certificate (FAR 52.225-2) Consultant certifies that each 

end product, except those listed in paragraph 25.28.2 of this provision, is a domestic end product.  

Consultant shall list as foreign end products in paragraph 25.28.2 those end products manufactured 

in the United States that do not qualify as domestic end products.  The terms “domestic end 

product,” “end product,” and “foreign end product” are defined in FAR 52.225-1 entitled “Buy 

American-Supplies.” 

 

47.27.2. Foreign End Products:Line Item No.    Country of Origin 

         

         

 

47.27.3. The Government will evaluate offer in accordance with the policies and 

procedures of part 25 of the Federal Acquisition Regulation. 

 

47.28. Prohibition On Certain Telecommunications And Video Surveillance Services Or 

Equipment (2 CFR § 200.216).  Consultant and any subcontractors are prohibited to obligate or 

spend grant funds to:  (1) procure or obtain, (2) extend or renew a  contract to procure or obtain; 

or (3) enter into a contract to procure or obtain equipment, services, or systems that use covered 

telecommunications equipment or services as a substantial or essential component of any system, 

or as critical technology as part of any system. As described in Pub. L. 115-232, section 889, 

covered telecommunications equipment is telecommunications equipment produced by Huawei 

Technologies Company or ZTE Corporation (or any subsidiary or affiliate of such entities). i. For 

the purpose of public safety, security of government facilities, physical security surveillance of 

critical infrastructure, and other national security purposes, video surveillance and 

telecommunications equipment produced by Hytera Communications Corporation, Hangzhou 

Hikvision Digital Technology Company, or Dahua Technology Company (or any subsidiary or 

affiliate of such entities). ii. Telecommunications or video surveillance services provided by such 

entities or using such equipment. iii. Telecommunications or video surveillance equipment or 

services produced or provided by an entity that the Secretary of Defense, in consultation with the 

Director of the National Intelligence or the Director of the Federal Bureau of Investigation, 

reasonably believes to be an entity owned or controlled by, or otherwise, connected to the 

government of a covered foreign country. 

 

47.29. Enhanced Whistleblower Protections (41 U.S.C. § 4712).  An employee of Consultant 

and/or its subcontractors may not be discharged, demoted, or otherwise discriminated against as a 

reprisal for disclosing to a person or body described in 42 U.S.C. § 4712(a)(2) information that the 

employee reasonably believes is evidence of gross mismanagement of a Federal contract or grant, 

a gross waste of Federal funds, an abuse of authority relating to a Federal contract or grant, a 

substantial and specific danger to public health or safety, or a violation of law, rule, or regulation 

related to a Federal contract (including the competition for or negotiation of a contract) or grant. 
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47.30. Federal Funding Accountability and Transparency Act (FFATA) (2 CFR § 200.300; 2 CFR 

Part 170).  In accordance with FFATA, the Consultant shall, upon request, provide County the 

names and total compensation of the five most highly compensated officers of the entity, if the 

entity in the preceding fiscal year received 80 percent or more of its annual gross revenues in 

federal awards, received $25,000,000 or more in annual gross revenues from federal awards, and 

if the public does not have access to information about the compensation of the senior executives 

of the entity through periodic reports filed under section 13(a) or 15(d) of the Securities Exchange 

Act of 1934 or section 6104 of the Internal Revenue Code of 1986. 

 

47.31. Federal Awardee Performance and Integrity Information System (FAPIIS)( The Duncan 

Hunter National Defense Authorization Act of 2009 (Public Law 110-417 and 2 CFR Part 200 

Appendix XII)).  The Consultant shall update the information in the Federal Awardee Performance 

and Integrity Information System (FAPIIS) on a semi-annual basis, throughout the life of this 

contract, by posting the required information in the System for Award Management via 

https://www.sam.gov. 

 

47.32. Never Contract With The Enemy (2 CFR Part 183).  For Work Authorizations funded by 

grant and cooperative agreements in excess of $50,000 and performed outside of the United States, 

including U.S. territories and in support of a contingency operation in which members of the 

Armed Forces are actively engaged in hostilities, Consultant must exercise due diligence to ensure 

that none of the funds, including supplies and services, received are provided directly or indirectly 

(including through subawards or contracts) to a person or entity who is actively opposing the 

United States or coalition forces involved in a contingency operation in which members of the 

Armed Forces are actively engaged in hostilities, which must be completed through 2 CFR 180.300 

prior to issuing a subcontract.  

 

47.33. Federal Agency Seals, Logos and Flags.  Consultant shall not use any Federal Agency 

seal(s), logos, crests, or reproductions of flags or likenesses of any federal agency officials without 

specific federal agency pre-approval. 

 

47.34. No Obligation by Federal Government.  The Federal Government is not a party to this 

contract and is not subject to any obligations or liabilities to the non-Federal entity, contractor, or 

any other party pertaining to any matter resulting from a resulting contract. 

 

Conflict with Grant Terms.  In the event of any conflict between the terms and conditions of this 

Article and the terms and conditions of any federal grant funding document provided specific to 

the funds being used to contract services or goods under this Agreement, the conflicting terms and 

conditions of that document shall prevail.   
 

 

 
THE REMAINDER OF THIS PAGE LEFT INTENTIONALLY BLANK 

 
 

  



Underground Fuel Tank Removal, ITB 2024-01 

45 

 

IN WITNESS WHEREOF, the parties have executed this Agreement on the date(s) indicated 

below. 

 

   

CONTRACTOR: 

_________________________________________________________________   

                                                          (Company Name) 

ATTEST:     

 

By:________________________________ (Signature) _________________________ (Printed) 

 

Its: ________________________________ (Title) 

 

Date: ______________________________ 

 

Witness: 

 

Its:__________________ 

President/Corporate Secretary/Witness   Date:__________________________ 

       [Corporate Seal] 

 

 

____________________________ 

  2nd Witness (if not incorporated) 
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OWNER:  Board of County Commissioners of Jefferson County, Florida  

   

(SEAL)            

      By:______________________________ 

               Gene Hall, Chair 

 

 

 

_________________________   Date:__________ 

ATTEST: 

 

__________________________________________ 

 Kirk Reams, Clerk of the Circuit Court        

     

 

APPROVED AS TO FORM: 

 

___________________________________________ 

Heather Encinosa, County Attorney 
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EXHIBIT A 

LEGAL ADVERTISEMENT 
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EXHIBIT B 

INVITATION TO BID 
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EXHIBIT C 

BID PROPOSAL WITH REQUIRED FORMS 
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EXHIBIT D 

PERFORMANCE BOND 

 

BOND NO.________________ 

   

KNOW ALL MEN BY THESE PRESENTS:  That _____________________________________ 

_____________________________________, as Principal, whose principal business address  is 

______________________________________________________________________________ 

and phone number is ___________________________________________, and 

____________________________________________________, as Surety, whose principal 

address is_____________________________________________________________________  

_____________________________________________________________________________ 

and phone number is: _______________________________________________________ are 

held and firmly bound to Jefferson County, Florida (the "COUNTY"), as Obligee in the sum 

of:_______________________________________________________________________ 

_____________________________________________________________________________ 

($_______________________) for the payment whereof we bond ourselves, our heirs, 

executors, personal representatives, successors and assigns, jointly and severally. 

   

 WHEREAS, Principal has entered into a contract dated as of the _______ day of 

________________, 20____, with Obligee for 

_________________________________________  

______________________________________________________________________________  

______________________________________________________________________________ 

_________________________________________________JEFFERSON COUNTY Project 

No.:____________, in accordance with the scope of work, which contract is incorporated by 

reference and made a part hereof, and is referred to as the Contract. 

 

THE CONDITION OF THIS BOND is that if Principal: 

 

 1. Performs the Contract at the times and in the manner prescribed in the Contract; 

and 

 

 2. Pays Obligee any and all losses, damages, costs and attorneys' fees, including 

appellate proceedings, that Obligee sustains because of any default by Principal under the Contract, 

including, but not limited to, all delay damages, whether liquidated or actual, incurred by Obligee; 

and 

 

 3. Performs the guarantee of all work and materials furnished under the Contract for 

the time specified in the Contract, then this bond is void; otherwise it remains in full force.   

 

Any changes in or under the Contract and compliance or noncompliance with any formalities 

connected with the Contract or the changes do not affect Surety's obligation under this Bond. 
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 The Surety, for value received, hereby stipulates and agrees that no changes, extensions of 

time, alterations or additions to the terms of the Contract or other work to be performed hereunder, 

or the scope of work referred to therein shall in anywise affect its obligations under this bond, and 

it does hereby waive notice of any such changes, extensions of time, alterations or additions to the 

terms of the Contract or to work or to the specifications. 

 

 This bond is intended to comply with provisions of Section 255.05, Florida Statutes, and 

all terms and conditions of said statute are incorporated herein by reference thereto, specifically 

including but not limited to the notice and time limitation provisions of said section.  In the event 

of any conflict, ambiguity or discrepancy between Section 255.05, Florida Statutes, and this Bond, 

Florida Statutes shall control.  No right of action shall accrue on this Bond to or, for the use of any 

person or entity other than the COUNTY and those persons or corporations provided for by said 

statute, their heirs, executors, administrators, successors or assigns.   

 

It is further agreed and understood that if the COUNTY is required to initiate legal 

proceedings to recover on this Bond, the COUNTY may also recover its costs relating there to, 

including a reasonable amount for its attorney’s fees and legal assistant’s fees before trial, at trial, 

on appeal and in bankruptcy. 
 

 IN WITNESS WHEREOF, the above parties have executed this instrument this _____ day 

of ___________________,20____, the name of each party being affixed and these presents duly 

signed by its undersigned representative, pursuant to authority of its governing body. 
   
Signed, sealed and delivered 

in the presence of: 
 

     PRINCIPAL:  

_________________________________________________________________ 

   (Company Name of Contractor) 

   

        By:_________________________________________(Officers Signature) 
      

 ____________________________________________ (Officers Name Printed) 

   
   
  Witnesses as to Principal  Name:_______________________________ (Signature) 
         

  Its:_______________________________ (Title) 
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STATE OF ______________________________ 
   
COUNTY OF ____________________________ 

   

The foregoing instrument was acknowledged before me this ________day of _______________,     

20 ______, by _________________________________________________(officer’s name),   as 

__________________________ (title) of 

_____________________________________________ (company name), a(n)____________ 

(state) corporation, on behalf of the corporation.  He/she is personally known to me OR has 

produced  _______________________ as identification and did (did not) take an oath. 

    

My Commission Expires:  _____________________________      
  
Signature of Notary :__________________________________     

(Legibly Printed)      __________________________________ 

   

(AFFIX OFFICIAL SEAL)   Notary Public, State of__________ 

   

      Commission No. ____________________  

 

ATTEST:  SURETY: 

   

 ____________________________________________________________ 

 (Printed Company Name) 

 _____________________________________________________________ 

 _____________________________________________________________ 

 (Business Address) 

   

________________________________            ________________________ 

(Surety Authorized Signature)   (Printed Name) 

   

Witness as to Surety ______________________________(Signature) 

                                    ___________________________(Printed Name) 
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OR 

   

_______________________________               ______________________________ 

     As Attorney in Fact (Signature)                        (Printed Name) 

      

(Attach Power of Attorney) 

   

Witnessed by:    _____________________________         ______________________ 

                                             (Signature)                                      (Printed Name) 

 

______________________________________  _________________________ 

(Business Address)       (Telephone Number) 

 

STATE OF   ____________ 
 

COUNTY OF ___________ 

   

The foregoing instrument was acknowledged before me this ______day of _____________, 

20____,  

by____________________________ (officer’s name), as___________________________ 

(title) of ___________________________________ Surety, on behalf of Surety.  He/She is 

personally known to me OR has produced __________________________________ as 

identification and who did (did not) take an oath. 

   

My Commission Expires:  _____________________________      

  

Signature of Notary :__________________________________     

(Legibly Printed)      __________________________________ 

   

(AFFIX OFFICIAL SEAL) Notary Public, State of__________ 

   

Commission No. ____________________   
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EXHIBIT E 

PUBLIC PAYMENT BOND 

 

BOND No. _______________________ 

 

KNOW ALL MEN BY THESE PRESENTS: That_____________________________________ 

_____________________________________, as Principal, whose principal business address is: 

______________________________________________________________________________

and phone number and fax numbers are: _____________________________________________ 

and ____________________________________________________________, as Surety, whose 

principal address is: 

______________________________________________________________________________

______________________________________________________________________________ 

and phone number and fax numbers are: ______________________________________ are held 

and firmly bound to JEFFERSON COUNTY, FLORIDA (the "COUNTY") as Obligee in the 

sum 

of____________________________________________________________________________ 

________________________________________________________ ($___________________) 

for the payment whereof we bind ourselves, our heirs, executors, personal representatives, 

successors and assigns, jointly and severally. 

 

 WHEREAS, Principal has entered into a contract dated as of the ____ day of _________, 

20___, with Obligee, in accordance with the scope of work, which contract is incorporated by 

reference and made a part hereof, and this referred to as the Contract. 

 

 THE CONDITION OF THIS BOND is that if Principal promptly makes payment to all 

claimants as defined in Section 255.05(1), Florida Statutes, supplying Principal with labor, 

materials or supplies, used directly or indirectly by Principal in the prosecution of the work 

provided for in the Contract, then is bond is void; otherwise it remains in full force. 

 

 Any changes in or under the Contract and compliance or noncompliance with any 

formalities connected with the Contract or the changes do not affect Surety's obligation under this 

Bond. 

 

 The provisions of this bond are subject to the time limitations of Section 255.05(2).  In no 

event will the Surety be liable in the aggregate to claimants for more than the penal sum of this 

Payment Bond, regardless of the number of suits that may be filed by claimants. 

 

 IN WITNESS WHEREOF, the above parties have executed this instrument this _____ day 

of _____________, 20___, the name of each party being affixed and these presents duly signed by 

its under-signed representative, pursuant to authority of its governing body.  
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Signed, sealed and delivered in the presence of: 

 

 

PRINCIPAL: ___________________________________________________________ 

   (Company Name of Contractor) 

   

       By:_______________________________________ (Officer’s Signature) 

          _______________________________________ (Officer’s Name Printed) 

 

  Witnesses as to Principal Name:_____________________________ (Signature) 

                                                Its:_____________________________ (Title) 

   

STATE OF ________________ 

 

COUNTY OF _______________ 

   

The foregoing instrument was acknowledged before me this ___day of ______________, 

20_____, by_______________________________________________ (officer’s name), as 

_________________________________ (title) of __________________________________,   a 

____________corporation, on behalf of the corporation.  He/she is personally known to me OR 

has produced__________________ as  identification and did (did not) take an oath. 

   

My Commission Expires:   ______________________________ 

Signature of Notary: _____________________________________ 

(Legibly Printed)     _____________________________________ 

(AFFIX OFFICIAL SEAL)      Notary Public, State of __________ 

       Commission No.:____________ 

 

ATTEST:    SURETY: 

   

 ________________________________________________________ 

 (Printed Company Name)    

 ________________________________________________________ 

 ________________________________________________________ 

 (Business Address) 

   

_________________________________________              ______________________________ 

   (Surety Authorized Signature)       (Printed Name) 
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Witness as to Surety: ______________________________ (Signature) 

                                    ______________________________(Printed Name)    

OR 

    

__________________________________                ______________________________ 

    As Attorney in Fact (Signature)        (Printed Name) 
 

(Attach Power of Attorney) 

 

Witnessed by:   __________________________      ______________________________ 

                                   (Signature)                                    (Printed Name) 

______________________________ 

______________________________ 

(Business Address) 

        

_______________________________ 

(Telephone Number) 

   

STATE OF ____________ 

COUNTY OF ___________ 

    

The foregoing instrument was acknowledged before me this ____day   of _____________, 20 __, 

by________________________________ (officer’s name), as_______________________ (title) 

of__________________________________ Surety, on behalf of Surety.  He/She is personally 

known to me OR has   produced __________________________________ as identification and 

who did (did not) take an oath. 

 

My Commission Expires:  ____________ 

Signature of Notary: ____________________________ 

(Legibly Printed)      ____________________________   

  (AFFIX OFFICIAL SEAL)      Notary Public, State of __________ 

        Commission 

No:__________________ 
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EXHIBIT F 

INSURANCE REQUIREMENTS 

CERTIFICATES OF INSURANCE 

 

 (1) The Contractor shall obtain and maintain such insurance as will protect it from:  (1) 

claims under worker's compensation laws, disability benefit laws, or other similar employee 

benefit laws; (2) claims for damages because of bodily injury, occupational sickness or disease or 

death of his employees including claims insured by usual personal injury liability coverage; (3) 

claims for damages because of bodily injury, sickness or disease, or death of any person other than 

his employees including claims insured by usual personal injury liability coverage; and (4) from 

claims for injury to or destruction of tangible property including loss  of use resulting there 

from -- any or all of which claims may arise out of, or result from, the services, work and operations 

carried out pursuant to and under the requirements of the Contract Documents, whether such 

services, work and operations be by the Contractor, its employees, or by subcontractor(s), or 

anyone employed by or under the supervision of any of them, or for whose acts any of them may 

be legally liable. 

 

 (2) This insurance shall be obtained and written for not less than the limits of liability 

specified hereinafter, or as required by law, whichever is greater. 

 

 (3) The Contractor shall require, and shall be responsible for assuring throughout the 

time the Agreement is in effect, that any and all of its subcontractors obtain and maintain until the 

completion of that subcontractor's work, such of the insurance coverages described herein as are 

required by law to be provided on behalf of their employees and others. 

 

 (4) The Contractor shall obtain, have and maintain during the entire period of the 

Agreement insurance policies, which contain the following information and provisions: 

 

 (A) The name and type of policy and coverages provided; 

 (B) The amount or limit applicable to each coverage provided; 

 (C) The date of expiration of coverage; 

 (D) The designation of the COUNTY as an additional insured and a certificate holder.  

(This requirement may be excepted for Worker's Compensation and professional liability 

Insurance.); 

 (E) The following clause must appear on the Certificate of Insurance: 

 

Should any material change occur in any of the above described policies or should any of said 

policies be canceled before the expiration date thereof, the issuing company will mail at least thirty 

(30) days written notice to the COUNTY. 

 

 (5) If the initial, or any subsequently issued Certificate of Insurance expires prior to the 

completion of the Work or termination of the Agreement, the Contractor shall furnish to the 

COUNTY, in triplicate, renewal or replacement Certificate(s) of Insurance not later than thirty 

(30) calendar days prior to the date of their expiration.  Failure of the Contractor to provide the 

COUNTY with such renewal certificate(s) shall be considered justification for the COUNTY to 

terminate the Agreement. 
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 (6) Contractor shall include the COUNTY, the COUNTY's agents, officers and 

employees in the Contractor's General Liability and Automobile Liability policies as additional 

insureds. 

 

 (7) If the COUNTY has any objection to the coverage afforded by other provisions of 

the insurance required to be purchased and maintained by Contractor in accordance with the 

requirements of the Contract Documents on the basis of its not complying with the Contract 

Documents, the COUNTY shall notify Contractor in writing thereof within thirty (30) days of the 

delivery of such certificates to the COUNTY.  Contractor shall provide to the COUNTY such 

additional information with respect to its insurance as may be requested. 

 

 (8) The Contractor shall obtain and maintain the following insurance coverages as 

provided hereinbefore, and in the type, amounts and in conformance with the following minimum 

requirements: 

 

WORKER'S COMPENSATION  

 State: Statutory 

 Employer's Liability: $1,000,000.00 

 

COMPREHENSIVE GENERAL LIABILITY 

 

 Bodily Injury:  $1,000,000.00 Each Occurrence 

 Property Damage: $1,000,000.00 Each Occurrence 

 

 Comprehensive General Liability Insurance shall include: 

 

 Contractual Liability, Explosion, Collapse and Underground Coverages and Products and 

Completed Operations Coverages. 

 

COMPREHENSIVE AUTOMOBILE LIABILITY 

 

 Bodily Injury:  $1,000,000.00 Each Occurrence 

 Property Damage: $1,000,000.00 Each Occurrence 

 

Comprehensive Automobile Liability shall include coverage for any owned auto, 

non-owned autos and hired autos. 
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EXHIBIT G 

RELEASE AND AFFIDAVIT 

 

COUNTY OF________________  

 

STATE OF FLORIDA   

 

 Before me, the undersigned authority, personally appeared 

____________________________________________________________________, who after   

 

being duly sworn, deposes and says: 

 

 (1) In accordance with the Contract Documents and in consideration of 

$_______________paid, _________________________________________________________ 

("Contractor") releases and waives for itself and its subcontractors, materialmen, successors and 

assigns, all claims demands, damages, costs and expenses, whether in contract or in tort, against 

Jefferson County, Florida (the "COUNTY"), its Board of County Commissioners, employees and 

agents  relating in any way to the performance of the Agreement between Contractor and the 

COUNTY, dated _______________, ____, for the period from ________________ to 

__________________. 

 

 (2) Contractor certifies for itself and its subcontractors, materialmen, successors and 

assigns, that all charges for labor, materials, supplies, lands, licenses and other expenses for which 

the COUNTY might be sued or for which a lien or a demand against any payment bond might be 

filed, have been fully satisfied and paid. 

 

 (3) Contractor agrees to indemnify, defend and save harmless the COUNTY, its Board 

of County Commissioners, employees and agents from all demands or suits, actions, claims of 

liens or other charges filed or asserted against the COUNTY arising out of the performance by 

Contractor of the Work covered by this Release and Affidavit. 

   

 (4) This Release and Affidavit is given in connection with Contractor's [monthly/final] 

Application for Payment No._____.  

 

CONTRACTOR: 

   

___________________________________________________________________________ 

 

By:  ____________________________________ (signature of the executive officer)    

   

Its:_____________________________________ (title of the executive officer)  

   

Date:___________________________ 
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Witnesses 

 

____________________________    _____________________________ 

 

 

[Corporate Seal] 

  

STATE OF _____________ 

   

COUNTY OF ______________ 

   

The foregoing instrument was acknowledged before me this ______ day of _______________,  

 

________________________, by _______________________, as ____________________ of  

 

____________________________________, a  _______________ corporation, on behalf of the  

 

corporation.  He/she is personally known to me or has produced _________________________    

 

____________________________ as identification and did (did not) take an oath. 

   

   

My Commission Expires:   _______________________________________      

       (Signature of Notary) 

   

Name:__________________________________     

            (Legibly Printed) 

   

  (AFFIX OFFICIAL SEAL)     Notary Public, State of________________  

   

      Commission No.:________________________    
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EXHIBIT H 

CHANGE ORDER FORM 

 

CHANGE ORDER NO.         JEFFERSON COUNTY PROJECT NO.       

   

TO:  ______________________________ 

 ______________________________ 

 ______________________________                                                 

 

DATE: ________________ 

 

PROJECT NAME: _________________________________________   

 

Jefferson County Project No. _____________ 

   

Under our AGREEMENT dated________________________. 

   

****************************************************************************** 

You hereby are authorized and directed to make the following change(s) in accordance with 

terms and conditions of the Agreement: 

______________________________________________________________________________

______________________________________________________________________________ 
 

FOR THE ADDITIVE or DEDUCTIVE Sum of: 

______________________________($______________________). 

   

Original Agreement Amount   $      

   

Sum of Previous Changes   $      

   

This Change Order ADD/DEDUCT  $      

   

Present Agreement Amount   $       
     
The time for completion shall be (increased/decreased) by _______ calendar days due to this Change 

Order.  Accordingly, the Contract Time is now ____________ (_____) calendar days and the final 

completion date is ______________.  Your acceptance of this Change Order shall constitute a 

modification to our Agreement and will be performed subject to all the same terms and conditions as 

contained in our Agreement indicated above, as fully as if the same were repeated in this acceptance. The 

adjustment, if any, to the Agreement shall constitute a full and final settlement of any and all claims arising 

out of or related to the change set forth herein, including claims for impact and delay costs.  
 

Accepted:____________________ , 20____ . 
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JEFFERSON COUNTY, FLORIDA                 CONTRACTOR 

 

 

By:________________________     By:___________________________ 

     Chair                                                                                 President   

 

DESIGN PROFESSIONAL:  By:___________________________ Consulting Engineer 

 

 


